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FORM „A‟ 
 

FINANCIAL INFORMATION 

 
Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ profit & 
loss account for the last five years duly certified by the Chartered Accountant, as submitted by the 
applicant to the Income Tax Department (Copies to be attached) 

 

Year 
I. i) Gross Annual Turnover 

on construction works 

ii) Profit/ Loss 

 
 2012-13 2013-14 2014-15 2015-16 2016-17 2017-18 
       

 
 

II. Financial arrangement with the Financial Institution like over drafts/loan, Bank Guarantee 
Limit etc. for carrying out the proposed work 

 

III The following certificates are enclosed: 

a) Solvency Certificate (not older than six month) from Bankers of Applicant. 

 
b) Current Income Tax Return filed with Income Tax Dept. duly acknowledged (with 

seal). 

 

 

 

 

 

Signature of Applicant(s) 

 

 

Signature of Chartered Accountant with Seal 
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FORM –„B‟ 

 

DETAILS OF SIMILAR WORKS (CONSTRUCTION OF BUILDING / HOUSING PROJECT) 

COMPLETED DURING THE LAST FIVE YEARS ENDING LAST DAY OF THE MONTH in which 
tender invited. 

 

S. Name of Owner Cost Date of Stipulat Actual Date Litigation Name and Remarks 
No work/ or of commen ed date of /Arbitrati address 

 project sponso work cement of completion on /telephone 
 and ring in as per complet  pending/ number 
 location organiz crores contract -ion  in of officer 
  ation     progress to whom 
       with reference 
       details* may be 
        made 

1 2 3 4 5 6 7 8 9 10 

          

          

 

*Indicate gross amount claimed and amount awarded by the Arbitrator. 

 
 

Signature of Applicant(s) 
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FORM „C‟ 

 

 

PROJECTS UNDER EXECUTION OR AWARDED 
 

S Name of Owner or Cost Date Stipulated Upto Slow Name Rem 

No work/ sponsoring of of date of date progress And arks 

. project organization work comm comple- percent- if any, Address/  

 and   encem tion age and Telephone  

 location   ent as  progress reasons Number of  

    per  of work thereof officer to  

    contra    whom  

    ct    reference  

        may be  

        made  

1 2 3 4 5 6 7 8 9 10 

          

 

 
Signature of Applicant(s) 
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FORM „D‟ 
 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM “B” & “C” 

 
1. Name of work/ 

Project & Location 

 

2. Agreement No 

 

3. Estimated Cost 

 

4. Actual Completion Cost 

 

5. Date of Start 

 

6. Date of Completion 

i) Stipulated date of completion 

 

ii) Actual date of completion 

 

7. Amount of compensation levied 

for delayed completion, if any 

 

8. Amount of reduced rate items, if any 
 

9. Performance Report 
(1) Quality of work Very Good/Good/Fair/Poor 

(2) Financial Soundness Very Good/Good/Fair/Poor 

(3) Technical Proficiency Very Good/Good/Fair/Poor 

(4) Resourcefulness Very Good/Good/Fair/Poor 

(5) General behavior Very Good/Good/Fair/Poor 

 
 

 

 
Dated : Executive Engineer or Equivalent 
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FORM „E‟ 

 

 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK 
 

S.NO. Design Total Number Name Qualifi Professional How Remarks 
ation number available cation experience these 

  for this  and details of would be 
  work  work carried involved 
    out in this 
     work 

1 2 3 4 5 6 7 8 9 

         

 
 

 
Signature of Applicant(s) 
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FORM “F” 
 

 

STRUCTURE & ORGANISATION 

 

1. Name of Address of the applicant 

2. Telephone No./Fax No. 

3. Legal status of the applicant 

(attach copies of original document defining the legal status) 

a) An individual 

b) A proprietary firm 

c) A firm in partnership 

d) A limited company or Corporation 

4. Particulars of registration with various Government bodies (attach 
attested Photocopy) 

Organization/ Place of registration Registration No. 

 
The applicant should have a solvency of 40% of estimated cost certified by his Bankers. The 
solvency certificate should not be more than 6 months old. 

 
5. Name and Titles of Directors & Officers with designation to be concerned with this 

work. 

6. Designation of individuals authorized to act for the organization. 

 
7. Was the applicant ever required to suspend construction for a period of more than six 

months continuously after you commenced the construction? If so, give the name of the 
project and reasons of suspension of work. 

 
8. Has the applicant or any constituent partner in case of partnership firm, ever abandoned the 

awarded work before its completion? If so give name of the project and reasons for 
abandonment. 

 
9. Has the applicant or any constituent partner in case of partnership firm, ever been debarred/ 

black listed for tendering in any organization at any time? If so, give details. 

 
10. Has the applicant or any constituent partner in case of partnership firm, ever been convicted 

by a court of law? If so, give details. 

 
11. In which field of Civil Engineering construction the applicant has specialization and 

interest? 

 

12. Any other information considered necessary but not included above. 

 
 

Signature of Applicant(s) 
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FORM „G‟ 
 

FROM OF BANKER‟S CERTIFICATE FROM A Scheduled bank/Nationalized Bank 

This is to certify that to the best of our knowledge and information that 

M/s./Sh… ................................................................ having marginally noted address, a customer 
of our bank are/is respectable and can be treated as good for any engagement upto a limit of Rs. 

……………………………….(Rupees…………………………………………………………… 

……...) 

This certificate is issued without any guarantee or responsibility on the bank or any the 
officers. 

 

 

 

(Signature) 

For the Bank 

 
 

NOTE (1) Bankers certificates should be on letter head of the Bank. 

 
(2) In case of partnership firm , certificate should include names of all partners as 

recorded with the Bank 
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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 
 

 
S. No. For Read As 

1 Chief Engineer/ DG works/ Chief CMD, HPL for & on behalf of Punjab 

Engineer (Zone)  National Bank 

2 Superintending Engineer GM (Engg.) 

3 Engineer –in –charge DGM (Engg.) 

4 Department Hindustan Prefab Limited 

5 Administrative Head C.M.D., HPL 

6. Owner Punjab National Bank, CRDT 

7. C.P.W.D. H.P.L. 
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S.No. Description of 

Item 

Quantity Rates in  figures  & Place of Issue 

words at  which the 

material will be 

charged to the 

contractor 

1 2 3 4 5 
 

NOT APPLICABLE 

SCHEDULE ‘B’ TO ‘F’ 
 

 

SCHEDULE – B : 
 

Schedule of materials to be issued to the contractor. 
 

 

 

 

 SCHEDULE ‘C’ 
 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

1 2 3 4 

 

NOT APPLICABLE 

 

 

 SCHEDULE ‘D’ 
 

Extra schedule for specific requirements/ document for the work, if any. 

Not applicable. 
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 SCHEDULE ‘E’ 
 

Reference to General Conditions of contract. 

 

Name of work : Balance work in Construction of Rural Self Employment Training Institute 

(RSETI) Building for PNB-CRDT at Hamirpur in Himachal Pradesh. (at Risk 

& Cost). 

 
 

NIT NO: HPL/DGM(Engg.)/TC/PNB/Hamirpur/2019-20/11 Dated : 04.05.2019 
 

Estimated cost of work : Rs. 80.04 Lakh 

i) Earnest money : 02 % of Estimated cost 

ii) Performance Guarantee : NA 

iii) Security Deposit : 10.00% of awarded contract amount 
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  SCHEDULE ‘F’  

 

GENERAL RULES : Officer inviting tender: 
 

In-Charge-Tender Cell 
& DIRECTION  

 

Maximum percentage for quantity of items of work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3 See below 

 

Definitions: 

 

2(v) Engineer-in-Charge Dy. General Manager (Engg), HPL 

2(viii) Accepting Authority Chairman of Tender Approval Committee. 

2(x) Percentage on cost of material  

15% 

 and labour to cover all over 

 needs and profits 

2(xi) Standard Schedule of Rates DSR 2014 

2(xii) Department Hindustan Prefab Limited 

9(ii) Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to 
  date corrections and amendments.& CVC 
  guidelines. 
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Clause 1    

i) 
Time allowed to enter into an agreement 

with HPL from the date of issue of LOI 

: 15 days 

    

    

    

 

ii) 
 

Maximum allowable extension 
  

 beyond period provided in i)   

 above in days : 07 days 

Clause 2    

 Authority for fixing compensation   

 Under clause 2. : C.M.D, HPL 

Clause 2A    

 Whether Clause 2A shall be applicable  

: 

 

Not applicable. 

Clause 5    

 Number of days from the date of issue   

 of letter of acceptance or from the   

 first date of handing over of site   

 ( whichever is later) for reckoning : 03 days 
 date of start   

Clause 6,6A    

 Clause applicable – (6 or 6A)  6 A 

 

Mile Stone(s) as per table given below: 

 

Sl. Financial Progress Time Allowed (from Amount to be with- held in 

No date of start) case of non- achievement of 
  milestone  

1 1/8
th 

(of whole work) ¼ 
th 

(of whole work) In the event of not 

2 3/8
th 

(of whole work) ½ (of whole work) achieving the necessary 

3 3/ 
th 

(of whole work) 
4 ¾ 

th 
(of whole work) progress as assessed from 

4 Full Full the running payments, 1% 
of the tendered value of 

work will be withheld for 

failure of each milestone. 
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Time allowed for execution of work 03Months 

Authority to give fair and reasonable C.M.D., HPL 
Extension of time for completion of work 

Clause 7  

Gross work to be done together with net payment  

/ adjustment of advances for material collected,  

if any, since the last such payment for being Rs. 10 Lacs except in last two bills for 

eligible to interim payment. which amount can be reduced. 

Clause 10A  

List of testing equipment to be provided by the contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level , Steel level. 

2. Plumb bobs, Sprit level, Hammers. 

3. Weighing machine (Electronic) 

4. Thermometers, stoves. 

5. Hydraulic test machine. 

6. Smoke test machine. 

7. Wire gauge, micro meter & toung tester and others 
 as required at site. 

Clause 10B  

Yes Whether Clauses 10 B (ii) shall be applicable 

Modified Provision 
Clause 10CA  

 

 

 

Not Applicable. 

Materials covered under 

this clause 

 

 
1. 

 

 
Cement 

2. Reinforcement 
 Bars 

3. Structural Steel. 

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 
covered under Clause 10CA & their corresponding period as issued under the Authority of 

DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall 
be applicable. 

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of 
approval of NIT 

 

Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 
 

Stipulated period of completion exceeding the 
Not Applicable 

Period shown in next column.  
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Clause 11 
 

CPWD specifications 
 with all latest 

Specifications to be followed for execution amendments and 

of work( all works) corrections up to date 

Clause 12  

30 % 

12.2 & 12.3 Deviation Limit beyond which 

clauses 12.2 & 12.3. shall apply 

for building work : 

 

12.5 Deviation Limit beyond which 
 

 

100% 

clauses12.2 & 12.3. shall apply 

for foundation work 

 

Clause 16 
 

 

C.M.D., HPL 

Competent Authority for 

Deciding reduced rates. 

Clause 18  
List of mandatory machinery, tools & plaint to be deployed 

by the contractor at site lab but not limited to the followings 

Excavators (various size) 

Concrete batching plant, concrete pump 

Concrete transit mixer 

Needle vibrator (Petrol) Table Vibrator elect./petrol) 

Bar bending machine Bar cutting machine. 

Drilling machine, Grinding/polishing Machines. 

Steel shuttering & Steel scaffolding, Stone cutting 

Machine. 



Signature of tenderer 15 HPL  

Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 
 

 Minimum  

Discipline 

  

   

M
in

im
um

 

Ex
pe

rie
nc

 

e 

m
 

be
 

r Rate at which 

SI. qualification Designation  recovery  shall be 

No. of technical (principa l  made  from the 
 Representative Technical/technical contractorin the 
  Representative ) event of not fulfilling 
   provision  of clause 
   36(i)    

    

Figures 
 

Words 

1. Graduate Engineer Civil Principal Technical 05 01 25,000/-  Twenty Five 
Representative  year Per month  thousands 

     Per month 

2. Graduate Engineer Civil Technical  NIL  

01 

15,000/-  Fifteen 
 Or Representative   Per month  thousands 

Diploma Engineer   05   Per month 

(Civil)  -Do-  year For each  For each 

     -Do-  -Do-  

3. Graduate Engineer Electrical -Do-  Nil  

01 

15,000/-  fifteen 
 Or    Per month  thousands 

Diploma Electrical -Do-  05   Per month 

Enginee r   year For each  For each 

     -Do-  -Do-  

 

Assistant Engineer‟s retired from Government service that are holding Diploma will be treated 

at per with Graduate Engineers. 

Clause 42       

 

2014 printed by CPWD 

i) (a) Schedule /statement for determining   

 theoretical quantity of cement &   

 bitumen on the basis of Delhi    

 Schedule of Rates    

ii) Variations permissible on theoretical quantities.  

 

2% Plus/ Minus 

 (a) Cement     

 ( b) Bitumen    2.5% Plus only and Nil on minus 
      side      

 ( c) Steel reinforcement and structural steel  

2% Plus/ Minus   section for each diameter, section and 
  categor y    

 ( d) All other Materials    Nil 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor     

Excess beyond Less use beyond the 

permissible variation permissible variation  

1. Cement Nil Rs. 600 per bag of 50 kg 
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

SPECIAL CONDITIONS OF CONTRACT 

These special conditions shall supercede/ supplement the relevant conditions given in CPWD Form 
7/8( Edition 2014 with up to date corrections and amendments) in the tender document. 

 
1    EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall   

be returned with in 7 days of receipt of request of refund from them. The tenderers can collect 
the un-opened financial bid, if they desire, from the office of the Tender Cell. 

 
EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after 
opening of financial bid, shall be returned after award of work within 7 days of receipt of 
request of refund from them. 

 
2. Contractor shall submit the complete programme of construction along with CPM/PERT Chart 
proposed to be followed for construction within 7 days of award of work. 

 

3. RAW MATERIAL : All materials and labour required for the execution of work shall be 

arranged by the contractor including cement & reinforcement steel. 

 
4. (i) The contractor shall procure 43 grade (conforming to IS:8112) ordinary Portland cement, 
as required in the work, of approved makes like ACC, L&T, J.P. Rewa,Ambuja,Binani, Vikram, 
Shri Cement, Birla Jute and Cement Corporation of India or as approved by Engineer In- 

charge Supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI 

marking, Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge 
and got tested in accordance with provisions of relevant BIS codes. In case test results indicate that 

the cement arranged by contractor does not conform to the relevant BIS codes, the same shall stand 

rejected and shall be removed from the site by the contractor at his own cost within a week's time of 
written order from the Engineer-in-Charge to do so. 

 
ii) The cement go-down of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. Double lock 

provision shall be made to the door of the cement go-down. The keys of one lock shall 

remain with the Engineer-in-Charge or his authorized representative and the key of the other lock 

shall remain with the contractor. The Contractor shall be responsible for the watch and ward and 
safety of the cement go-down. The contractor shall facilitate the inspection of the cement go-down 

by the Engineer-in-charge at any time. 

 
iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 
test results have been received. The contractor shall supply free of charge the cement required for 
testing. The cost of tests shall be borne by the contractor. 

 

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of 

cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 
governed by conditions laid therein. 
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v) Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in-charge. 

 

vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge. If he does not do so within three days of the receipt 
of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor. 

 
5. i) The contractor shall procure TMT steel reinforcement bars of Fe-500 grade conforming to 
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The contractor 

shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies 

of steel brought by him to the site of work. Samples shall also be taken and got tested by the 
Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test results 

indicate that the steel arranged by the contractor does not conform to BIS codes, the same shall 
stand rejected and shall be removed from the site of work by the contractor at his cost within a week 

time from written orders from the Engineer-in-charge to do so. 

 
ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 
iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less than that 
specified below :- 

Size of bar For consignment below For consignment above 

100 tonnes 100 tonnes. 

Under 10mm dia bars One sample for each 25 One sample for each 40 

tonnes or part thereof tonnes or part thereof 

10mm to 16mm dia bars One sample for each 35 One sample for each 45 

tonnes or part thereof tonnes or part thereof 

Over 16mm dia bars One sample for each 45 One sample for each 50 

tonnes or part thereof tonnes or part thereof 

iv) The contractor shall supply free of charge the steel required for testing. The cost of tests 
shall be borne by the contractor. 

 
v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed 
by conditions laid therein. 

 
vi) Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

 
6. (a) All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified. In the event for items for 

which either brands not specified and ISI marked items not available, the sample of the item before 
use shall be got approved from Engineer –in-charge. However in either cases the samples of 

materials / fixtures shall be got approved from Engineer –in-charge before use in the work. 

 
(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The Contractor when called upon shall provide "make" of samples as per 
approved list for approval before execution free of cost and also will make arrangements 



 

for transportation of samples to the designated test house as per the direction of Engineer-in-charge 
of the work at his own cost. Cost of testing will also be borne by the contractor. 

 
7. Any notice to be given under this contract shall be sent by registered post, Speed post at the 
last known registered or head office address of the contractor and shall be deemed to have been 
effected at the time at which the letter would be delivered in the ordinary course of post. 

 
8. The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity Bond 
for water proofing works from the date of completion of work. 

 
9. The contractor shall be supplied drawings required for execution of work like architectural, 
structural all service plans and other detailed drawings in a phased manner. If any particular 

drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in 

writing at least 15 days in advance. 

 
10. The contractor shall be responsible for obtaining necessary clearances for start of work and 
on completion of work executed by him from various local bodies, Chief Electrical inspector & 

Chief Fire Officer for occupation of the building. Necessary liasoning with other working agencies 

& local bodies shall be his responsibility. Any statutory fees to be paid on account of said 
clearances shall be reimbursed to contractor by HPL/ Client. 

 
11. The payment to the contractor shall be made from the registered office of HPL at Jangpura, 

New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ Demand 
Draft, any charges on account of this shall be debited to the contractor. The contractor shall not 

claim anything extra on this account. 

12. The Contractor should be registered under GST for works in the State of work. and submit 
a copy of registration along with tender. The said GST shall be deducted as per laws at source as 
applicable. The contractor shall submit the bills as required under GST as applicable. 

 
13. The contractor should have valid PF Code , PAN, TIN and ESI No., Service Tax Registration. 

& should provide a copy of PF, ESI and GST Registration. The contractor shall provide the copies 

of challans as a proof of remittance of PF & ESI amount. The contractor should also maintain the 
PF records, labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual 

returns and any other record in this regard for inspection and should provide as and when required 
by the Engineer-in-charge. 

 
14. Defect Liability & Maintenance Period : The contractor shall be fully responsible for the 

quality, workmanship and structural safety of the construction. The contractor shall be fully 

responsible for liability of defects in the work executed by him for a period of one year from the 

date of successful handing over of the work to Client on rectifying the list of defects/ deficiencies 

observed by HPL/ Client before taking over. The defect liability period shall start from the date the 

project is handed over to Client. All defects observed during the defect liability period shall be 

rectified by the contractor at his own cost and expenses. Any major and minor repair will be done 

by the contractor free of cost for one year after handing over the building. In the event of failure on 

the part of the contractor to rectify the defects, the same may, without prejudice to any other 

right available to it in law, be rectified by HPL for and on behalf of contractor. HPL shall have the 

right to deduct or set off the expenses incurred by it in rectifying the defects as aforesaid 
from/against any amount due and payable or becoming due and payable by HPL to 
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the contractor under this agreement or any other contract what-so-ever. During the Defect- liability 
period contractor has to depute an engineer (if required) to look after the defects for which nothing 
extra would be payable to the contractor. 

 
15. The contractor will be responsible for obtaining “Contractor All Risk Policy" towards entire 
cost of the work and will obtain “Workmen compensation policy” at his own cost. The policy 
should cover entire tenure of contract inclusive of extended period, if any. 

 

16. The decision of the Chairman & Managing Director, 
reduction as well as justification thereof in respect of final 
and would not be open to arbitration and adjudication. 

HPL, regarding the quantum of 
rates for substandard work will be 

 

17 The contractor has to control noise and air pollution at site as per norms of Pollution 
Control Board/Local Authorities. 

 
18. The contractor will be responsible to get register himself under labour cess in “Building and 
other construction workers” welfare board. 

 
19. No extra payment shall be made to the contractor for laying of concrete by ready mixed 
concrete (R.M.C) plant. 

 
20. No advance shall be paid to the contractor against any Tools & Plants, equipment & 
machinery etc. brought at site by the contractor. 

 
21. The contractor shall build and complete a mock up room, within the limits of area of the 
building under construction before progressing for further finishing/ works. 

 

22. The work may be inspected by Central Vigilance Commission and any 

deductions/compensation proposed by CVC or HPL or PNB CRDT in regard to defective work or 

work not confirming to specification, loss of time, amount shall be deducted from his dues. 

23. FURNISHED OFFICE ACCOMODATION & MOBILITY AND COMMUNICATION 

TO BE PROVIDED BY CONTRACTOR TO HPL. 

 
 

The contractor shall provide consumable as required and maintain the aforesaid facilities intact / 
operational during the tenancy of the contract including extended contract period, if any. 

 
The contractor shall also make sufficient arrangement for photography / videography so that 
photographs video can be taken of any specific activity at any point of time. 

 

24. The contractor shall make all arrangements for ground breaking Ceremony / inaugural 

function etc. for the projects as required and the cost towards it is deemed to be included in 
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered 

from the Contractor. 
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25 HPL shall not supply or procure any material for use on works and the contractor has to 
make his own arrangements for supplying, procuring transportation and storage of all such 
materials required for the work, at his own cost. 

26. Settlement of Disputes and Arbitration : 

Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings, and instructions here-in before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 

or otherwise concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter. 

 
i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the Engineer- 
in-Charge on any matter in connection with or arising out of the contract or carrying out of 

the work, to be acceptable, he shall promptly within 15 days request the DGM (Engg.), HPL 
in writing for written instructions or decisions. Thereupon, the DGM (Engg.), HPL shall 

give his written instructions or decisions within a period of one month from the receipt of 
the contractor‟s letter. 

 
If the DGM (Engg), HPL fails to give his instructions or decision in writing within the aforesaid 

period or if the contractors is dissatisfied with the instructions or decision of the DGM (Engg.), 
HPL, the contractor may, within 15 days of the receipt of DGM (Engg.), HPL decision, appeal to 

the CMD, HPL who shall afford an opportunity to the contractor to be heard, if the latter so desires, 
and to offer evidence in support of his appeal. The CMD, HPL shall give his decision within 30 

days of receipt of contractor‟s appeal. If the contractor is dissatisfied with this decision, the 

contractor shall within a period of 30 days from receipt of the decision, give notice to the CMD, in 

the prescribed format attached with SCC as Annexure-X HPL for appointment of arbitrator failing 

which the said decision shall be final binding and conclusive and not referable to adjudication by 
the arbitrator. 

ii) Except where the decision has become final, binding and conclusive in terms of Sub 
Para(i) above disputes or difference shall be referred for adjudication through arbitration by 

a sole arbitrator appointed by the CMD,HPL on behalf of PNB CRDT and with the consent 
of PNB CRDT. If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall 
be appointed in the manner aforesaid. Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each such dispute along with the notice for appointment 
of arbitrator and giving reference to the rejection by the CMD, HPL of the appeal. 

It is also a term of this contract that no person other than a person appointed by such CMD, 
HPL on behalf of PNB CRDT & with the consent of PNB CRDT, as aforesaid should act as 

arbitrator and if for any reason that is not possible, the matter shall not be referred to 
arbitration at all. 

It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing a aforesaid within 120 days of 
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receiving the intimation from the Engineer-in-charge that the final bill is ready for payment, 
the claim of the contractor shall be deemed to have been waived and absolutely barred and 

the Government shall be discharged and release of all liabilities under the contract in respect 
of these claims. 

 
The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act. 1996 (26 of 1966) or any statutory modifications or re-enactment thereof 
and the rules made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause. (including the fees, if any, of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs 
or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as 
are referred to him by the appointing authority and give separate award against each dispute 

and claim referred to him and in all cases where the total amount of the claim by any party 
exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award. 

 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be 
paid equally by both the parties. 

It is also a term of the contract the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 

New Delhi. The fees, if any , of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. 

 
27 It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any 

thing to the contrary that may be stated in the agreement between HPL & the contractor, the 

contractor shall become entitled to payment only after H.P.L. received the corresponding 
payment(s) from the client / owner for the work done by the contractor. Any delay in the 

release of payment by the client / owner to HPL leading to a delay in the release of the 
corresponding payment by HPL to the contractor, shall not entitle the contractor any 

compensation / interest from HPL. 

 
28. The contractor will have to submit a no claim / final claim certificate, duly notarized on a 

stamp paper of appropriate value, as per the prescribed format of HPL, while release of 
security deposit. 

 
29. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) 

of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the 

contractor for the period till such advance remains outstanding. However, if such material is 
not incorporated in the work within 01 months, outstanding secured advance shall be 

recovered at the end of such specified period. 

 
TAXES AND DUTIES 

30. The bidder should quote the rates inclusive of all taxes as applicable in the State at time of 
submission of the tender like, GST on work contract, Forest Royalty, Labour cess etc. & 
GST tax and all other taxes, as applicable. In the event of non-payment / default in payment 
of any octroi, royalty, cess, turnover tax, sales tax, including the purchase tax, consignment 
tax or any labour dues and E.P.F. etc, by contractor, the HPL reserves the right to withhold 
the dues / payments of contractor and male payment to local /state/cenetral Government 
authorities or to labours as may be applicable. 
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31.  The accepted rates of the contractor shall be firm / fixed for the entire contract period 
including extended period, if any. 

 
32. The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies. The contractor shall hand over the site within 3  

days of Completion of the project. The project shall be deemed to have been completed in 
relation to contractor only when these certificates are obtained from the local body/ bodies 

and handed over to the Owner. The contractor shall send completion report alongwith above 

certificates as well as built drawings and maintenance schedules to the office of the HPL / 
Owner within 15 days from completion of work. 

 
33.  The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of 

the work at any of the stages subsequent to start of work in respect of the services based on 
the agreement. 

 
 

34. The EMD of successful bidder will be treated as a part of security deposit on award of work. 
 

35. Security deposit @10% shall be deducted from the bills of the Contractor in cash. EMD 
deposited by the contractor shall be adjusted against the security deposit amount. Security 

deposit shall be refunded to the contractor after obtaining of labour clearance certificate 

from the labour department office (also refer point no. 40 given below). 

36. The contractor shall obtain the labour license (if required), within one month of award of 
work. 

 
37. The specialized items of work are to be got carried out by the contractor engaging the 

agencies who are experienced in carrying out those specialized items of work duly approved 

by Engineer-In-charge. 

 
38. For deviation in quantities beyond the limit specified in Schedule „F‟, the rates of the 

deviated quantities payable to the contractor shall be lowest of the rates of contract items, 
market rate of the item worked out based on market rate analysis and the DSR‟2014 rate 

updated with applicable cost index in case of scheduled items. For Non-schedule items, it 
shall be lower of the contract item rate and market rate as analysed. 

 
39. For extra items, the rates payable to the contractor shall be least of the market rate of item as 

per analysis of rates based on market rate and DSR‟2014 item rate updated with applicable 

cost index (in case of scheduled items). For Non-schedule items, it shall be based on the 
market rate analysis as worked out. 

 

40. Security Deposit:  
 

1. 10.00 %  (Ten percent)  of  awarded  contract  amount, which shall be deducted in 

the manner set out in tender document/contract. 
2. 5% Security deposit shall be released after successful completion and handover of 

project to the client and rest 5% shall be released after completion of defect liability 
period. 

 

41. The estimate is based on DSR‟2014 and market rate for the some of the items. 

 
42. For schedule items, , items no‟s, description or nomenclature of the items or unit of the 

items given in financial bids are based on DSR‟2014. If there is any error or discrepancy in 
the above w.r.t as given in DSR‟2014, the same shall be regulated as given in DSR‟2014. 



 

43. The documents as per Eligibility Criteria should be separate file, properly spiraled, 
numbered. The file should be marked as Annexure „z‟ 

 
44. The awarded rates are inclusive of all the taxes including GST. The rates are firm & fixed 

for the entire contract period including extended period, if any. 
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To 

 

 
Dear Sir, 

 

 

 

 

CMD 

 

Notice for appointment of Arbitrator 
Annexure - X 

 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to appoint 
an arbitrator for settlement of disputes mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 
 

5. Contract amount in the work 

6. Date of contract 

7. Stipulated date of initiation of work 

8. Stipulated date of completion of work 

9. Actual date of completion of work (if completed) 

10. Total number of claims made 

11. Total amount claimed 

12. Date of submission of final bill (if work is completed) 

13. Date of payment of final bill (if work is completed) 

14. Amount of final bill (if work is completed) 

15. Date of request made to DGM for decision 

16. Date of receipt of DGM decision 

17. Date of appeal to you 

18. Date of receipt of your decision. 
 

Specimen signatures of the applicant (only the 
person/authority who signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims. 

2. 

3. 

4. 

Yours faithfully, 
 

(Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 
 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 
the name of Executing Bank) 

 

 

 

Ref. : Date : 

 

Bank Guarantee No. …………………. 

 
 

To, 

 

Hindustan Prefab Limited, 

Jangpura, 

New Delhi : 110 014. 

 

 

Dear Sirs, 

 
In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

……………………………………….   and   you,   have   agreed  to  accept an   irrevocable  and 

unconditional   Bank   Bid   Guarantee   for  and  amount of   Rs………………….   valid   up  to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 

We, the ......................................................................................................... Bank incorporated under 

………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs… ............................................................................................... only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable 
and shall remain valid up to ................................................... If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 
from M/s......................................................................................on whose behalf this guarantee is 

issued. 

 
We the said Bank undertake not to revoke this guarantee during its currency except with the 
previous consent of the employer in writing and agree that any change in the constitution of the said 

tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the Bank, 
through its authorized officer, has set its hand and stamp on this .................................. day of 

…………………. 2006 at……………………….. 

 
 

WITNESS : 

 

1. (SIGNATURE) (SIGNATURE) 

 
 

(NAME)……………………………….. (NAME)………………………… 

 
(Designation with Bank Stamp)….. 

 
 

(OFFICIAL ADDRESS) ATTORNEY AS PER 

POWER OF ATTORNEY NO……… 

 

………………………………… DATE ………………………………….. 

 

2. (SIGNATURE) 

 
(NAME) 

 
 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

NOTE : 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid.. 
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G.C.C. 2014 (CPWD) 
Form 7/8 ( Edition 2014 with up to date corrections 

and amendments) 



 

 

 

 

LIST OF APPROVED MAKES/BRANDS OF MATERIALS 
 
 

S.NO. MATERIALS BRAND NAMES 

 

1. 
 

Flush doors 
 

Kitply, 

Anchor, 

National, 

Bhutan Board, 

Archidply 

2. Marine Plywood/ BWP plywood   

 For panelled shutters a) Kitply 

b) Anchor 

c) National 

d) Bhutan Board 

3. Particle board for panelled shutters a) Indian Plywood Manufacturing Co. 

b) Duroboard 

c) Bhutan Board 

4. Adhesive a) FEVICOL 

b) VEMICOL 

5. Screws a) GKW 

b) Nettlefold 

6. Glass a) ATUL 

b) MODIFLOAT 

c) Saint Gobain 
  d) Asahi 

7. Paints & Distemper a) Asian 

b) Berger 

c) Nerolac 

d) ICI 

8. Water proofing Cement Paint a) Snowcem Plus (Snowcem India Ltd.) 

9. Water proofing Compound a) Pidilite 

b) Cico 

c) ACC 

d) Roffe 
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10. Cermic/Vitrified/Glazed tile 

 

 

 

11. Vitreous China Sanitary ware 

 

 
 

12. W.C. seat and cover 

(IS-2548) 

 
 

13. PVC Flushing Cistern 

 

 
 

14. Stainless Steel Sinks 

 

 

 

15. C.P. brass fittings, 
fixtures & C.P. Waste 
Bathroom accessories 

 
 

16. Mirror 

 

 

17. Cast iron items (C.I.) 

 

 

 

 

18. (i) C.I. Spun Pipes (water 

supply) (ii) Cast iron pressure 
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a) Somany Pilkington (first quality) 

b) Johnson (first quality) 

c) Kajaria (first quality) 

d) Orient (first quality) 

 

a) Hindware 

b) Parryware 

c) Cera 

 

a) Commander I.S. (solid heavy duty) 

b) Admiral (solid heavy duty) 
c) Diplomat (solid heavy duty) 

 

a) Duralite 

b) Commander 

c) Hindware 
 

a) Neelkanth 

b) Cobra 

c) Jayna 
d) Kingston 

 
 

As approved by the Engineer In – charge. 

 

 
 

a) Modi Float Glass 

b) ATUL 

c) Saint Gobain 

 

a) A-1 Cast iron soil pipes 

b) RIF & fittings (IS:1729-1979) 

c) SKIF 

d) VIP 

e) NECO 

 

a) ELECTROSTEEL 

b) Indian Iron and Steel Co. 
a) KAZECO pipes & fittings 
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19. i) G.I. pipes a) Jindal (Hissar)  

  b) Prakash Surya  

  c) TATA  

 
ii) P.V.C. pipes and fittings a) Supreme 

 

  b) Prakash  

  c) Prince  

d) Tirupati Structures Ltd. 

 
iii) PPR-Pipe/fittings a) SFMC, Supreme, Prakash (3 Layer ) 

 
iv) CPVC Pipe & Fittings Supreme/Astral Flow guard/ Ajay Flow 

  guard  

20. G.I. fittings a) R- Make 
 

  b) Unik  

21. Aluminium Accessories a) Classic 
 

  b) Argent  

  c) Everite  

  d) Crown  

22. Gunmetal valves/ Ferrules a) Leader 
 

  b) Sant  

  c)AIP  

23. Brass stop cock Bib cocks a) Leader 
 

  b) L & K  

24. Ball valve with float a) Leader 
 

  b) L & K  

  c) AIP  

25. Stoneware pipes & Gully Traps a) Perfect 
 

26. C.I. covers & Manhole a) RIF covers 
 

  b) BC (Agra)  

  c) NECO  

27. SFRC covers for manhole a) As per Approved Manufacturer 

28. R.C.C. pipes a) As per Approved Manufacturer 
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29. S/S C.I. pipe & fittings a) IISCO 
  b) Kesoram 
  c) SIF 

30. C.I. Sluice valve & Non a) Kirloskar Return Valve 
  b) I.V.C. 
  c) Leader 
  d) AIP 

31. Factory made door/window As approved Factory by HPL 
 shutters  

32. Factory made door/window As approved Factory by HPL 
 pressed steel frames/Shutters  

33. Pre-laminated particle board Eco, Nova pan, Bhutan 

34. Structural Sealant : Wacker, Dow corning, GE 

35. Weather Silcon : Dow corning 991/ Wacker Elastosil-355 
  non-staining 

36. Backer rod : Supreme Industries Ltd. 

37. Dash Fastners : Hilti, Fis cher 

38 Aluminium sections : Indal/Hindalco/Bhoruka/ Jindal 

39. Gypsum Board : India Gypsum Ltd. 

40 False ceiling members : Gyp. Steel of India Gypsum Ltd. 
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LIST OF APPROVED MAKES (Electrical works) 

 
S.NO. MATERIALS BRAND NAMES 

 

1. 
 

PVC insulated copper conductor wires 1100V 
 

a) Havells grade and flexible wire 
  b) Skytone 
  c) Finolex 

2. Telephone wire & TV cables a) Delton 
  b) Skytone 
  c) Finolex 

3. HRC switches & fuses a) Siemens 
 Times & Time delay relay b) Alsthom 
  c) L & T 
  d) Crompton Greaves 

4. MCB DB's a) Legrand 
  b) Siemens 
  c) Schneider 
  d) L&T 

5. Switches, sockets, bell a) Anchor 

push holders, ceiling b) North West 

rose, Metal box etc. c) MK 

6. Steel/PVC conduit a) BEC 
  b) Precision 
  c) AKG 

7. Miniature circuit breakers a) Legrand 
  b) Siemens 
  c) ABB 
  d) L&T 

8. Bakelite Sheet a) Hylam/Formica 

 
9. Geyser BAJAJ/CROMPTON GREAVES, V-Gaurd 

10. Fluorescent fixtures/Lamps PHILIPS/bajaj/Wipro/CG/THORN 

& light fittings. .   
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11. Cable Armoured /Armoured Skytone, Havells, Finolex,Gloster. 

11. Ceiling Fans CROMPTON Greaves/USHA/Havells 

12. Exhaust Fans GEC/CROMPTON Greaves/Usha 

13. Indicating Meters, metering Automatic Electric/Nippon/ Kappa. 

equipment & C.T.‟s 

13 Cable tray/Raceway INovar/Skebar 

14. TV & telephone Cables Skytone/Finolex/Delton 

15. Motor starters L & T/ Schneider/Siemens 

16 Panel Fabricator Adlec/Advance/Madhu Electrical/Panel 
  Builder/V K Steel 

17. Aviation Light a) Bajaj 
  b) GE Lighting/PHILIPS/THORN 

 

19 
 

DG Set With Accuostic enclourer 
 

Kirlosker/Cummins Engine and alternator- 
  KEC/ Stemfort / Jyoti- 
  OEM – JACKSON,SUDHIR 

20 Energy analyzer Ducati/L&T/Socomach diris 

21 Indicating Lamp. push button/ 
 

selector switch/push button RASS Control/L&T/Siemens/AE/Saizer or 
  equivalent 

22 PVC insulated copper/Al cables  

(armoured or otherwise.) Skytone/Havells/Unique/KEI 

23 Water Cooler Bluestar/Sidhwal/Aquaguard/ Voltas 

24 Stablizer Electron/Skybird/Electrolux 

25 Aquaguard Eureka Forbes Ltd. 
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LIST OF APPROVED MAKES (Fire fighting) 
 

S.NO. MATERIALS BRAND NAMES 

 

1. 
 

Pipes 
 

Jindal / BST/ Prakash Surya. 

2. Gun metal valves AIP/Leader / Sant / Zoloto. 

3. Single headed Hydrant valves, two way / Bhogilal /G- Tech /minimax./ 

Superex /Hose reel/3 way/4 way Fire Brigade inlet, Newage/ Sukan/ Shah 

fog nozzle & shut off nozzle 

4. 20 mm dia rubber pipe for hose reel Maruti / Dunlop / Cosmos/Jyoti/ Doss. 

5. Starters, switches, TPN switch L&T / Schneider / C &S 

6. Sluice & non return values. AIP/Kirloskar / Kalpana/Zoloto 

7. Pressure switch. Indfoss / Switzer. 

8. Pressure Gauges. Fiebig / H Guru / BRC. 

9. Pump. Kirloskar/Mather & Platt./Jyoti/Crompton 

   Greaves 

10. Motor / Mono block Kirloskar / Siemens / GEC Alsthom/ 

   Crompton Greaves. 

11. Ball Valves. AIP/RB / Cim / Itap./ ZOLOTO 

12. Butterfly Valve. AIP/KSB Isoria. / Advance 

/Advance/Kalpana/Kir. 

13. Fire Extinguishers Agni/ABC 

14. RRL Hose Newage / Jayshree/ BRG 

15. Panel Fabricator Adlec/Advance/Madhu Electrical/ 

   A-one/Panel Builder 

16. Engine Kirloskar / Greaves /Cummins. 
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17. Hose Drum Newage/ Superex / G-TECH/ Minimex 

18. Wafer type Non Return Valves L & T Zip/ C & R /Kirloskar 

19. Pipe fitting ( threaded) Unik / Saint. 
 

20. Sprinkler Heads Tyco / Best / Globe / Rasco./HD 

21. Installation Control Value HD / Tyco / Globe/RC . 

22 Contactor L&T /Schneider/C&S 

23. Relay C&S /L&T/ Schneider 

24. Terminal Phoenix /Connectell /Elmex 

25 Voltmeter /Ammeter AMP /AE 
 

26 Selector /Toggle Swich Kaycee /AE /L&T  

27 MCCB L&T / Schneider/C&S 

28 Switches/ Starters L&T /Schneider./C&S 

29 Indicating Lamps Siemens / Concord./Rass 

30. Current Transformer Kappa / AE.  

31. Conduit ERW /PVC. BEC / AKG. 

32. Fuse link/MCB Schneider /Legrand. 

33. S.F. Unit L&T / Siemens / Schneider 

34. Illuminated / Photo luminescent signages Prolite / Glolite.  

35. Fire Control Panel / Honeywell (Morley)/ Apollo 

 System sensor.   

36. Manual Call Box, Hooters/Sounder/ Honeywell (Morley)/ Apollo 

 System sensor .   

37. PVC insulated copper/Al cables/wires 
  

 (armoured or otherwise.) Skytone/Havells/Unique/KEI 

38. PVC insulated copper wire Skytone/Havells/Finolex 

39. Battery CSB / Powersafe/ Exide 
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40. Detectors 

 

41 Cable tray/raceway 

Honeywell (Morley)/ Appolo/System 

sensor 

Inovar/Skebar 
 

Note:- 

 

(1) The Contractor shall supply ISI marked material as per the makes or brands indicated 

above. In case the firm is not manufacturing ISI marked material for any of the 

brands, first quality material shall be accepted. The samples including make and 

brand of the material shall in either case have to be got approved from the Engineer 

in Charge. 

(2)  

Material where no make/brand has been mentioned, ISI marked samples shall be 

submitted by the Contractor for approval of Engineer in Charge. For those class of 

materials, where no firm exists with ISI approval, sample of first quality material of 

the firm shall be submitted for the approval of the Engineer in Charge. 
 

(3) Any variation from the above mentioned makes/brands will require specific approval 
of the Engineer in Charge. 

 
(4) It will be contractor’s responsibility to ensure the quality of products listed in 

approved list of brands. Contractor will have to replace the defective and substandard 
materials at his own cost. 

 
(5) Preferably the materials / items shall be got provided out of the approved makes and 

further with the approval of the Engineer In- charge. However if any of the material / 

items out of the above approved makes do not fits in as per the items of BOQ , the 

Engineer In –charge may approve the material / item of any other brand / make. 
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To be filled up by composite tenderer and main tenderer 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED IN CARRYING OUT THE WORK. 
Sr.  Name of equipment Nos. Capacity Age Condition Ownership status Current Remarks 
No:  or type location 

Presently Leased To be 

   owned purchased  

1 2 3 4 5 6 7 8 9 10 11 

Earth moving equipment          
1.  Excavators (various size) 

Equipment for hoisting & fitting 

1.  Tower crane 

2.  Builder‟s hoist 

Equipment for concrete work 

1. Concrete batching plant 

2. Concrete pump 

3. Concrete transit mixer 
4. Concrete mixer (diesel) 

5. Concrete mixer (electrical) 
6. Needle vibrator(electrical) 

7. Needle vibrator(petrol) 

8. Table vibrator (elect./petrol) 

Equipment for building work 

1.  Block making machine 
2.  Bar bending machine 

3.  Bar cutting machine 

4.  Wood thickness planer 
5.  Drilling machine 

6.  Circular saw machine 

7.  Welding generators 

8.  Welding transformers 

9.  Cube testing machines 

10.  M.S. pipes 

11.  Steel shuttering 

12.  Steel scaffolding 

13.  Grinding/polishing 
  Machines 

Equipment for road work          
1.  Road rollers 

2.  Bitumen paver finishers 

3.  Hot mix plant 

4.  Spreaders 

5.  Earth rammers 

6.  Vibratory road rollers 

Equipment for transportation 
 1. Tippers 
 2. Truck 

Pneumatic equipment 

1. Air compressors(diesel) 

Dewatering equipment 
 1. Pump (diesel) 

Pump (electric) 

Power equipment 

1. Diesel generators 

Any other plant/equipment 

 


