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FORM “A” 
 

FINANCIAL INFORMATION 

 

Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ profit & loss 

account for the last five years duly certified by the Chartered Accountant, as submitted by the 

applicant to the Income Tax Department (Copies to be attached) 

 

YEARS 

 
 

I. i) Gross Annual Turnover 

on constructionworks 

 
 

ii) Profit/ Loss 

 

 

II. Financial arrangement with the Financial Institution like over drafts/loan, Bank Guarantee 

Limit etc. for carrying out the proposedwork 

 

III The following certificates areenclosed: 

a) Solvency Certificate (not older than six month) from Bankers ofApplicant. 
 

b) Current Income Tax Return filed with Income Tax Dept. duly acknowledged (with 

seal). 

 

 

 

 

 

Signature of Applicant(s) 

 

 

Signature of Chartered Accountant with Seal 

2013-2014 2014-15 2015-16 2016-17 2017-18 2018-19 
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FORM–“B‟ 

 
DETAILSOFSIMILARWORKSCOMPLETEDDURINGTHELASTFIVEYEARSENDINGLASTDAY 

OF THE MONTH in which tender invited. 

 
S. 
No 

Name 
ofwork/ 
project 

and 
location 

Owner 
or 

sponso 
ring 

organiz 
ation 

Cost 
of 

work 
in 

crores 

Date of 
commen 
cement 
as per 

contract 

Stipulat 
ed date 

of  
complet 

-ion 

Actual 
Dateof     

completion 

Litigation 

/Arbitrati 
on  

pending/ 
in   

progress 
with 

details* 

Name and 
address 

/telephone 
number 
of officer 
to whom 
reference 
maybe 

made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

          

          

 

*Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

 

Signature of Applicant(s) 
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FORM„C‟ 
 
 

PROJECTS UNDER EXECUTION OR AWARDED 
 

S 
No 
. 

Name 
ofwork/ 
project 

and 
location 

Owner or 
sponsoring 
organization 

Cost 
of 

work 

Date 
of 

comm 
encem 
ent as 

per 
contra 

ct 

Stipulated 
date of 
comple- 

tion 

Upto 
date 

percent- 
age 

progress 
of work 

Slow 
progress 
if any, 
and 

reasons 
thereof 

Name 
And 

Address/ 
Telephone 
Number of 
officer to 

whom 
reference 
may be 
made 

Rem 
arks 

1 2 3 4 5 6 7 8 9 10 

          

 
 

Signature of Applicant(s) 
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FORM „D‟ 

 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM “B” & “C” 
 

1. Name of work/ 
Project &Location 

 
2. AgreementNo 

 

3. EstimatedCost 
 

4. TenderedCost 
 

5. Date ofStart 
 

6. Date ofCompletion 
i) Stipulated date ofcompletion 

 
ii) Actual date ofcompletion 

 

7. Amount of compensation leviedfor 
delayed completion, ifany 

 
8. Amount of reduced rate items, ifany 

 
9. PerformanceReport 

(1) Qualityofwork VeryGood/Good/Fair/Poor 
(2) FinancialSoundness VeryGood/Good/Fair/Poor 
(3) TechnicalProficiency Very Good/Good/Fair/Poor 

(4) Resourcefulness Very Good/Good/Fair/Poor 
(5) Generalbehavior VeryGood/Good/Fair/Poor 

 

 

 

 
Dated: Executive Engineer orEquivalent 
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FORM  “E” 

 

 
DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK 

 

S.NO. Design 
ation 

Total 
number 

Number 
available
for this 
work 

Name Qualifi
cation 

Professional 
experience 

and details of 
work carried 

out 

How 
these 

would be 
involved 
in this 
work 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

 

 
Signature of Applicant(s) 
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FORM “F” 
 

 

STRUCTURE & ORGANISATION 

 

1. Name of Address of the applicant 

2. Telephone No./FaxNo. 

3. Legal status of theapplicant 

(attach copies of original document defining the legal status) 

a) An individual 

b) A proprietaryfirm 

c) A firm inpartnership 

d) A limited company orCorporation 

4. Particulars of registration with various Government bodies (attachattested 

Photocopy) 

Organization/ Placeofregistration Registration No. 

 

The applicant should have a solvency of 40% of estimated cost certified by his Bankers. The 

solvency certificate should not be more than 6 months old. 

 

5. Name and Titles of Directors & Officers with designation to be concerned withthis 

work. 

6. Designation of individuals authorized to act for theorganization. 

 

7. Was the applicant ever required to suspend construction for a period of more than six 

months continuously after you commenced the construction? If so, give the name of the 

project and reasons of suspension ofwork. 

 

8. Has the applicant or any constituent partner in case of partnership firm, ever abandoned the 

awarded work before its completion? If so give name of the project and reasons for 

abandonment. 

 

9. Has the applicant or any constituent partner in case of partnership firm, ever been debarred/ 

black listed for tendering in any organization at any time? If so, givedetails. 

 

10. Has the applicant or any constituent partner in case of partnership firm, ever  been  

convicted by a court of law? If so, givedetails. 

 

11. In which field of Civil Engineering construction the applicant has specialization and 

interest? 

 

12. Any other information considered necessary but not includedabove. 

 
 

Signature of Applicant(s) 
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FORM “G” 

 

FROM OF BANKER‟S CERTIFICATE FROM A Scheduled bank/Nationalized Bank 

 

This is to certify that to the best of our knowledge and information that 

M/s./Sh………………………………… …….. … having marginally noted address, a customer 

of our bank are/is respectable and can be treated as good for any engagement upto a limit ofRs. 

……………………………….(Rupees…………………………………………………………… 

……...) 

This certificate is issued without any guarantee or responsibility on the bank or any the 

officers. 

 

 

 

(Signature) 

For the Bank 

 
 

NOTE (1) Bankers certificates should be on letter head of the Bank. 

 

(2) In case of partnership firm , certificate should include names of all partners as 

recorded with the Bank 
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FORM-H 

 

 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED IN CARRYING OUT THE WORK. 

 

Sr.N 
o: 

Name of equipment Nos. Capacity 
or type 

Age Condition Ownership status Current 
location 

Remarks 

Presently 
owned 

Leased To be 
purchased 

1 2 3 4 5 6 7 8 9 10 11 

 

1. Computer controlled multi 
station edge through feed edge 
binding machine capacity of 
glowing , flush trimming scrap 
ply and trimming in one feed 

operation. 

 
2. Hot presser machine for 

laminatepressing. 

 

3. CNC controlled press form 
brake for sheet metalbinding 

 
4. Conveyorised powder coating 

plant withpretreatment. 

 
5. Post forming machine , router 

machine 

 
6. Vertical Spindale Modular & 

Vertical DrillingMachine. 
 

7. Machine for facility for Steel 

fabrication. 

         

Any other plant/equipment          

 

Signature of Applicant(s) 



Signature of tenderer 9 HPL  

CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 
 

 
S. No. For Read As 

1 Chief Engineer/ DG works/ Chief 

Engineer(Zone) 

CMD, HPL for & on behalf of Punjab 

National Bank 

2 Superintending Engineer G.M (Engg) 

3 Engineer –in –charge DGM (Engg) 

4 Department Hindustan Prefab Limited 

5 Administrative Head C.M.D., HPL 

6. Owner Punjab National Bank, CRDT 

7. C.P.W.D. H.P.L. 



Signature of tenderer 10 HPL  

SCHEDULE “B TO F” 
 

 

SCHEDULE – B : 
 

Schedule of materials to be issued to the contractor. 

 

S.No. Description of 

Item 

Quantity Rates in figures & 

words at which the 

material will be 

charged tothe 
contractor 

Place of Issue 

1 2 3 4 5 

   

NOT 

 

APPLICABLE 
 

 

 

SCHEDULE „C‟ 
 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

1 2 3 4 

 

NOTAPPLICABLE 

 

 

SCHEDULE „D‟ 
 

Extra schedule for specific requirements/ document for the work, if any. 

Not applicable. 
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SCHEDULE „E‟ 

 

 

Reference to General Conditions of contract. 

 

Name of work : Design, Manufacturing supplying & installation of modular furniture 

for 06 No’s PNB-CRDT, RSETI Building at various location in 6 

states. 

 

NIT NO:HPL/DGM(Engg)/TC/PNB/FURNITURE/2019-20/26 Dated: 06.09.2019 
 

Estimated cost of work : Rs. 87.68Lacs 

i) Earnest money: 1.75 Lacs  

ii) Performance Guarantee: 5% of tendered value. 

iii) Security Deposit: 5.0% of awarded contract 
amount. 
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SCHEDULE „F‟ 
 

 

GENERAL RULES :   Office inviting tender : In-charge tender Cell,HPL 

&DIRECTION 

 

Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2&12.3 Seebelow 

 

Definitions: 

 

2(v) Engineer-in-Charge DY. General Manager (Engg), HPL 

2(viii) Accepting Authority   Chairman of Tender Approval Committee. 

2(x)  Percentage on cost of material 

and   labour   tocover all over 

needs andprofits 

 

15% 

2(xi) Standard Schedule ofRates   DSR 2014 

2(xii)   Department Hindustan Prefab Limited 

9(ii) Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to 

date corrections and amendments.& CVC 

guidelines. 
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Clause 1 
 

i) Time allowed forsubmission 

of Performance Guarantee from the 

date of issue of letter of acceptance, 

in days 

 

 

 

 

: 15days 

 

ii) Maximum allowable extension 

beyond period provided in i) 

above indays 

 

 

: 07days 

Clause 2 
Authority for fixing compensation 

Under clause 2. 

 
 

: C.M.D, HPL 

Clause 2A 
Whether Clause 2A shall be applicable 

 
 

: Notapplicable. 

Clause 5 
Number of days from the date ofissue 

of letter of acceptance or from the 

first date of handing over ofsite 

( whichever is later) for reckoning 

date of start 

Clause 6,6A 

Clause applicable – (6 or 6A) 

 

 

 

: 07days 

 
 

6 A 

 

  Mile Stone(s) as per table given below: 

 

S

l

.

 

N

o 

Financial Progress Time Allowed (from 

date ofstart) 

Amount to be with- held in 

case of non- achievement of 
milestone 

1 1/8th (of whole work) ¼ th (of whole work) In the event of not achieving 

the necessary progress as 

assessed from the running 

payments, 1% of the tendered 

value of work will be 

withheldfor 
failure of each milestone. 

2 3/8th (of whole work) ½ (of whole work) 

3 3/4th (of whole work) ¾ th (of whole work) 

4 Full Full 
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Time allowed for execution of work 45 Days 

Authority to give fair and reasonable 

Extension of time for completion of work 

C.M.D., HPL 

Clause 7 
Gross work to be done together with net payment 

/ adjustment of advances for material collected, 

if any, since the last such payment for being 

eligible to interim payment. 

 

 

Rs. 15 Lacs except in last 

two bills for which amount 

can be reduced. 

Clause 10A 
List of testing equipment to be provided by the contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level , Steellevel. 

2. Plumb bobs, Sprit level,Hammers. 

3. Weighing machine(Electronic) 

4. Thermometers,stoves. 

5. Hydraulic testmachine. 

6. Smoke testmachine. 

7. Wire gauge, micro meter & toung tester and others 

as required atsite. 

 

Clause 10B 
Whether Clauses 10 B (ii) shall be applicable 

 

Y

e

s 

Modifie
d 

Provisio
n 

Clause 10CA 
Materials covered under 

this clause 

 

 

 

 

1. Cement 
2. Reinforcement 

Bars 

3. StructuralSteel. 

 

 

 

 

Not 

App

lica

ble. 

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the 

materials covered under Clause 10CA & their corresponding period as issued under the 

Authority of DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c 

extensions If any shall be applicable. 

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time 

of approval of NIT 
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Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 

Stipulated period of completion exceeding the 

Period shown in next column. 

 

 

 
Not Applicable 
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Clause 11 

 

Specifications to be followed for execution 

of work( all works) 

 

CPWD 

specifications 

with all latest 

amendments 

and corrections 

up to date 

Clause 12 
12.2 & 12.3 Deviation Limit beyond which 

clauses 12.2 & 12.3. shall apply 

for building work: 

 
 

30 % 

 

12.5 Deviation Limit beyond which 

clauses12.2 & 12.3. shall apply 

for foundation work 

 

 

100% 

 

Clause 16 

Competent Authority for 

Deciding reduced rates. 

 

 

C.M.D., HPL 

Clause 18 
List of mandatory machinery, tools & plaint to be deployed 

by the contractor at site lab but not limited to the followings 

Excavators (various size) 

Concrete batching plant, concrete pump 

Concrete transit mixer 

Needle vibrator (Petrol) Table Vibrator elect./petrol) 

Bar bending machine Bar cutting machine. 

Drilling machine, Grinding/polishing Machines. 

Steel shuttering & Steel scaffolding, Stone cutting 

Machine. 
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 
 

 

SI. 

No. 

Minimum 

qualification 

of

 technical

Representative 

 

Discipline 

 

Designation 

(principal 

Technical/technical 

Representative ) 

M
in

im
u
m

 E
x
p
er

ie
n
ce

 

 
N

u
m

b
er

 

Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not fulfilling 

provision ofclause 

36(i) 

 

Figures 
 

Words 

1. Graduate Engineer Civil Principal Technical 

Representative 

05 

year 

01 25,000/- 

Per month 
Twenty Five 

thousands 

Per month 

2. Graduate Engineer 

Or 

Diploma Engineer 
(Civil) 

Civil Technical 

Representative 
 

-Do- 

NIL 
 

05 

year 

 
 

01 

15,000/- 
Per month 

 

For each 

-Do- 

Fifteen 

thousands 

Per month 
For each 

-Do- 

 

AssistantEngineer‟sretiredfromGovernmentservicethatareholdingDiplomawillbetreated at per 

with GraduateEngineers. 

Clause 42 
i) (a) Schedule /statement for determining 

theoretical quantity of cement & 

bitumen on the basis of Delhi 

Schedule of Rates 

 

 

2014 printed by CPWD 

ii) Variations permissible on theoreticalquantities. 
(a) Cement 

 

 

2% Plus/ Minus 

( b)Bitumen 2.5% Plus only and Nil on minus 
side 

(c) Steel reinforcement and structuralsteel 
section for each diameter, section and 

category 

 

2% Plus/ Minus 

( d) All other Materials Nil 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor 

Excess beyond 
permissible variation 

Less use beyond the 
permissible variation 

1. Cement Nil Rs. 600 per bag of 50 kg 
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 

 

These special conditions shall supercede/ supplement the relevant conditions  given in CPWD  

Form 7/8( Edition 2014 with up to date corrections and amendments) in the tenderdocument. 

 

1 EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shallbe 

returned with in 7 days of receipt of request of refund from them. The tenderers can collect the un- 

opened financial bid, if they desire, from the office of the TenderCell. 

 

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after opening of 

financial bid, shall be returned after award of work within 7 days of receipt of request of refund 

from them. 

 

2. Contractor shall submit the complete programme of construction along with CPM/PERT 

Chart proposed to be followed for construction within 7 days of award ofwork. 

 

3. RAW MATERIAL : All materials and labour required for the execution of work shall be 

arranged by the contractor including cement & reinforcementsteel. 

 

4. (a) All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified. In the event for items for 

which either brands not specified and ISI marked items not available, the sample of the item before 

use shall be got approved from Engineer –in-charge. However in either cases the samples of 

materials / fixtures shall be got approved from Engineer –in-charge before use in thework. 

 

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The  Contractor  when  called   upon   shall   provide "make" of samples as 

per approved list for approval before execution  free  of  cost  and also  will   make  arrangements 

for transportation of samples to the designated test house as per the direction of Engineer-in-  

charge of the work at his own cost. Cost of testing will also be borne by thecontractor. 

 

5. Any notice to  be given under this contract shall  be  sent  by  registered post, Speed post at 

the last known registered or head office address of the contractor and shall be deemed to have been 

effected at the time at which the letter would be delivered in the ordinary course ofpost. 

 

6. The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity 

Bond for water proofing works from the date of completion ofwork. 
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7. The contractor shall be supplied drawings required for execution of work like architectural, 

structural all service plans and other detailed drawings in a phased manner. If any particular 

drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in 

writing at least 15 days in advance. 

 

8. The contractor shall be responsible for  obtaining  necessary clearances for start of work and  

on completion of work executed by him from various local bodies, Chief Electrical inspector & 

Chief Fire Officer for occupation of the building. Necessary liasoning with other working agencies 

& local bodies shall be his responsibility. Any statutory fees to be paid on account of said 

clearances shall be reimbursed to contractor by HPL/Client. 

 

9. The payment to the contractor shall be made from the registered office of HPL at Jangpura, 

New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ Demand 

Draft, any charges on account of this shall be debited to the contractor. The contractor shall not 

claim anything extra on this account. 

 

10. The Contractor should be registered under VAT for  works in the State of work.  and  submit  

a  copy of registration along with  tender.  The said VAT shall be deducted  as per laws at   source 

as applicable. The contractor shall submit the bills as required under VAT asapplicable. 

 

11. The contractor should have valid PF Code , PAN, TIN and ESI No., Service Tax Registration. 

& should provide a copy of PF, ESI and Service Tax Registration. The contractor shall provide the 

copies of challans as a proof of remittance of PF & ESI amount. The contractor should also 

maintain the PF records, labour records i.e copies of wage sheets, attendance sheets, monthly 

returns, annual returns and any other record in this regard for inspection and should provide as and 

when required by the Engineer-in-charge. 

 
12. Defect Liability & Maintenance Period : The contractor shall be fully responsible for the 

quality, workmanship and structural safety of the furniture items. The contractor shall be fully 

responsible for liability of defects in the work executed by him for a period of one year from the 

date of successful handing over of the work to Client on rectifying the list of defects/ deficiencies 

observed by HPL/ Client before taking over. The defect liability period shall start from the date the 

work is handed over to Client. All defects observed during the defect liability period shall be 

rectified by the contractor at his own cost and expenses. Any major and minor repair will be done 

by the contractor free of cost for one year after handing over the building. In the event of failure on 

the part  of  the  contractor to rectify the defects, the  same  may, without prejudice to any other 

right available to it in law, be  rectified  by  HPL  for  and  on  behalf  of contractor.  HPL shall  

have the right to deduct or set off the expenses incurred by it  in  rectifying  the defects  as  

aforesaid from/against any amount  due  and payable  or  becoming  due and payable by  HPL  to 

the contractor under this agreement or any other contract what-so-ever. During the Defect- liability 

period contractor has to depute an engineer (if required) to look after the defects for which nothing 

extra would be payable to the contractor. 

 

13. The contractor will be responsible  for  obtaining “Contractor All Risk Policy"  towards entire 

cost of the work and will obtain “Workmen compensation policy” at his own cost. The  policy 

should cover entire tenure of contract inclusive of extended period, ifany. 
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14. The decision of the Chairman & Managing Director, HPL, regarding the quantum  of 

reduction  as  well  as  justification  thereof  in  respect  of  rates  for substandard work will be   

final and would not be open to arbitration and adjudication. 

 

15. The contractor has to control noise and air pollution at site as per norms of Pollution Control 

Board/Local Authorities. 

 

16. The contractor will be responsible to get register himself under labour cess in “Building and 

other construction workers” welfare board in the state of work (asapplicable) 

 

17. No extra payment shall be made to the contractor for laying of concrete by ready mixed 

concrete (R.M.C) plant. 

 

18. No advance shall be paid to the contractor against any Tools & Plants, equipment & 

machinery etc. brought at site by the contractor. 

 

19. The contractor shall build and complete a mock up room, within the limits of area of the 

building under construction before progressing for further finishing/works. 

 

20. The work may be inspected by Central Vigilance Commission and any 

deductions/compensation proposed by CVC or HPL or PNB CRDT in regard to defective work or 

work not confirming to specification, loss of time, amount shall be deducted from hisdues. 

 

21. The contractor shall make all arrangements for ground breaking Ceremony / inaugural 

function etc. for the projects as required and the cost towards it is deemed to be included in his 

rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered from the 

Contractor. 

 

22 HPL shall not supply or procure any material for use on works and the contractor has tomake 

his own arrangements for supplying, procuring transportation and storage of all such materials 

required for the work, at his owncost. 

 

23. Settlement of Disputes and Arbitration : 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning 

of the specifications, design, drawings, and instructions here-in before mentioned and as to the 

quality of workmanship or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the works 

or the execution or failure to execute the same whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter. 

 

i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge 

on any matter in connection with or arising out of the contract or carrying out of the work, to be 

acceptable, he shall promptly within 15 days request the DGM (C), HPL in writing for written 

instructions or decisions. Thereupon, the DGM (C), HPL shall give his written instructions or 

decisions within a period of one month from the receipt of the contractor‟s letter. 
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If the DGM (C), HPL fails to give his instructions or decision in writing within the aforesaid period 

or if the contractors is dissatisfied with the instructions or decision of the DGM (C), HPL, the 

contractor may, within 15 days of the receipt of DGM (C), HPL decision, appeal to the CMD, HPL 

who shall afford an opportunity to the contractor to be heard, if the latter so desires, and to offer 

evidence in support of his appeal. The CMD, HPL shall give his decision within 30 days of receipt 

of contractor‟s appeal. If the contractor is dissatisfied with this decision, the contractor shallwithin a 

period of 30 days from receipt of the decision, give notice to the CMD, in the prescribed format 

attached with SCC as Annexure-X HPL for appointment of arbitrator failing which the said decision 

shall be final binding and conclusive and not referable to adjudication by thearbitrator. 

ii) Except where the decision has become final, binding and conclusive in terms of Sub Para(i) 

above disputes or difference shall be referred for adjudication through arbitration by a sole 

arbitrator appointed by the CMD,HPL on behalf of PNB CRDT and with the consent of PNB 

CRDT. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in the 

manner aforesaid. Such person shall be entitled to proceed with the reference from the stage at 

which it was left by hispredecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each such dispute along with the notice for appointment of arbitrator 

and giving reference to the rejection by the CMD, HPL of the appeal. 

It is also a term of this contract that no person other than a person appointed by such CMD, HPL on 

behalf of PNB CRDT & with the consent of PNB CRDT, as aforesaid should act as arbitrator and if 

for any reason that is not possible, the matter shall not be referred to arbitration at all. 

It is also a term of this contract that if the contractor does not make any demand for appointment of 

arbitrator in respect of any claims in writing a aforesaid within 120 days of receiving the intimation 

from the Engineer-in-charge that the final bill is ready for payment, the claim of the contractor  

shall be deemed to have been waived and absolutely barred and the Government shall be discharged 

and release of all liabilities under the contract in respect of theseclaims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act. 1996 (26 of 1966) or any statutory modifications or re-enactment thereof and the 

rules made there under and for the time being in force shall apply to the arbitration proceeding 

under this clause. (including the fees, if any, of the arbitrator) shall be in the discretion of the 

arbitrator who may direct to any by whom and in what manner, such costs or any part thereof shall 

be paid and fix or settle the amount of costs to be sopaid. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 

referred to him by the appointing authority and give separate award against each dispute and claim 

referred to him and in all cases where the total amount of the claim by any party exceeds Rs. 

1,00,000/- the arbitrator shall give reasons for the award. 

 

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 

equally by both the parties. 

It is also a term of the contract the arbitrator shall be deemed to have entered on the reference on the 

date he issues notice to both the parties calling them to submit their statement of claims and counter 

statement of claims. The venue of the arbitration shall be New Delhi. The fees, if any , of the 

arbitrator shall, if required to be paid before the award is made and published, be paid half and half 

by each of the parties. 
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24. It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any thing 

to the contrary that may be stated in the agreement between HPL & the contractor, the contractor 

shall become entitled to payment only after H.P.L. received the corresponding payment(s) from the 

client / owner for the work done by the contractor. Any delay in the release of payment by the  

client / owner to HPL leading to a delay in the release of the corresponding payment by HPL to the 

contractor, shall not entitle the contractor any compensation / interest fromHPL. 

 

25. The contractor will have to submit a no claim / final claim certificate, duly notarized on a 

stamp paper of appropriate value, as per the prescribed format of HPL, while release of security 

deposit. 

 

26. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) of 

CPWD G.C.C. against submission of bank guarantee of equivalent amount by the contractor for the 

period till such advance remains outstanding. However, if such material is not incorporated in the 

work within 01 months, outstanding secured advance shall be recovered at the end of such specified 

period. 

 
TAXES AND DUTIES 

27. The bidder should quote the rates inclusive of all taxes as applicable in the State at time of 

submission of the tender like, sales tax, Work Contract Tax, value Added Tax (VAT) on work 

contract, Forest Royalty, Labour cess etc. & service tax and all other taxes, as applicable. In the 

event of non payment / default in payment of any octroi, royalty, cess, turnover tax, sales tax, 

including the purchase tax, consignment tax or any labour dues and E.P.F. etc, by contractor, the 

HPL reserves the right to withhold the dues / payments of contractor and make payment to local / 

state / Central Government authorities or to labours as may beapplicable 

 

28. The accepted rates of the contractor shall be firm / fixed for the entire contractperiod 

including extended period, ifany. 

 

29. The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies. The contractor shall hand over the site within 3 days of 

Completion of the project. The project shall be deemed to have been completed in relation to 

contractor only when these certificates are obtained from the local body/ bodies and handed over to 

the Owner. The contractor  shall send completion report alongwith above certificates as well as  

built drawings and maintenance schedules to the office of the HPL / Owner within 15 days from 

completion ofwork. 

 

30 The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of the 

work at any of the stages subsequent to start of work in respect of the services based on the 

agreement 

 

31. The EMD of successful bidder will be treated as a part of security deposit on award ofwork. 

 

32. Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD 

deposited by the contractor shall be adjusted against the security deposit amount. Security deposit 

shall be refunded to the contractor after satisfactory completion of defects liability period and 

obtaining of labour clearance certificate from the labour departmentoffice. 
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33. The contractor shall obtain the labour license (if required), within one month of award ofwork. 
 

34. The specialized items of work are to be got carried out by the contractor engaging the agencies 

who are experienced in carrying out those specialized items of work duly approved by Engineer-In- 

charge. 

 

35. FordeviationinquantitiesbeyondthelimitspecifiedinSchedule„F‟,theratesofthedeviated 

quantities payable to the contractor shall be lowest of the rates of contract items, market rate of the 

item worked out based on market rate analysis and the DSR‟2014 rate updated with applicable cost 

index in case of scheduled items. For Non-schedule items, it shall be lower of the contract item rate 

and market rate asanalysed. 

 

36. For extra items, the rates payable to the contractor shall be least of the market rate of item as 

per analysis of rates based on market rate and DSR‟2014 item rate updated with applicable       cost 

index (in case of scheduled items). For Non-schedule items, it shall be based on the market  rate 

analysis as workedout. 

 

37. Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted by 

the contractor within the time schedule as specified in the tender document in the shape of 

Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC & Axis 

Bank, of India. Performance Guarantee in any other shape shall not beaccepted. 

 

38. The estimate is based on market rates of variousitems. 

 

39. For schedule items, , items no‟s, description or nomenclature of the items or unit of the items 

given in financial bids are based on DSR‟2014.If there is any error or discrepancy in the above 

w.r.t as given in DSR‟2014, the same shall be regulated as given in DSR‟2014. 

 

40. The work of designing, Manufacturing supply & installation of modular furniture is to be 

carried out at 12 locations of 06 states. Rates quoted by the agencies shall be inclusive of all the 

taxes as applicable in different states at the time of submission of tenders like sales tax, work 

contract tax, VAT, VAT on work contract, Forest Royality, Labour cess, octroi cess, turn over tax, 

purchase tax, consignment tax or any other tax and including service tax as applicable.Rates quoted 

shall be inclusive of cost of all the material, labour charges, loading/transportation/unloading 

charges & instyallation/placing in position nothing extra shall bepaid. 

 

41. The documents as per Eligibility Criteria should be separate file, properly spiraled, 

numbered. The file should be marked as Annexure„z‟ 

 

42. Furniture Contract has fully responsible of supplied furniture at site till handover of the 

project to client any kind of theft/ damages of supplied item shall be borne by the furniture 

contractor. The watch and ward of the same in the scope of furniture contractor. 

 

43. Completion will be record after successfully handed over the project to PNB-CRDT (Client) 
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To 

 

 
Dear Sir, 

 

 

 
 
 

CMD 

 
Notice for appointment ofArbitrator 

Annexure - X 

 

In terms of clause --- of Special Condition of Contract ( SCC), I/we hereby give notice to you to appoint 
an arbitrator for settlement of disputes mentioned below: 

 

1. Name ofapplicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd.Co. 

3. Full address of theapplicant 

4. Name of the work and contract number in which arbitrationsought 
 

5. Contract amount in thework 

6. Date ofcontract 

7. Stipulated date of initiation ofwork 

8. Stipulated date of completion ofwork 

9. Actual date of completion of work (ifcompleted) 

10. Total number of claimsmade 

11. Total amountclaimed 

12. Date of submission of final bill (if work iscompleted) 

13. Date of payment of final bill (if work iscompleted) 

14. Amount of final bill (if work iscompleted) 

15. Date of request made to DGM fordecision 

16. Date of receipt of DGMdecision 

17. Date of appeal toyou 

18. Date of receipt of your decision. 

 
Specimen signatures of the applicant 

(only the person/authority who signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

 

1. Statement of claims with amount ofclaims. 

2. 
3. 
4. 

Yours faithfully, 
 

(Signatures) 

Copy in duplicate to: 

1. TheEngineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 

the name of Executing Bank) 

 

 

 

Ref.: Date : 

 

Bank Guarantee No. ………………… 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura, 

New Delhi : 110 014. 

 

 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter    called    the    “Tenderer”   who    wishes    to    participate   in    the   said    tenderfor 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional   Bank   Bid   Guarantee   for   and   amount   of   Rs………………….   valid   up  to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in saidtender. 

 

We,the……………………………………………………………………Bankincorporatedunder 

………………………………………………………………………… law and having one of our 

branches  at  …………………………..  and  having  our  Registered  office/  Head  office  at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable 

and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 

from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer in writing and agree that any change in the constitution of the  

said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the 

Bank,throughitsauthorizedofficer,hassetitshandandstamponthis……………………dayof 

…………………. 2006 at……………………….. 

 
 

WITNESS : 

 

1. (SIGNATURE) (SIGNATURE) 

 
 

(NAME)………………………………..  (NAME)………………………… 

(Designation with BankStamp)…………….. 

 

(OFFICIALADDRESS) ATTORNEY ASPER 

POWER OF ATTORNEY NO…………………… 

 

………………………………… DATE………………………………….. 

 

2. (SIGNATURE) 

(NAME) 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

NOTE : 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to 90 days from the date of opening of FinancialBid.. 
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G.C.C. 2014 (CPWD) 
Form 7/8 ( Edition 2014 with up to date corrections and 

amendments) 
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LIST OF APPROVED MAKES/BRANDS OF MATERIALS 

1. ZUARI 

2. STYLE SPA 

3. STEEL CASE 

4. WIPRO 

5. HERMANMILLER 

6. HAWORTH 

7. GODREJ 

8. B.P.ERGO 

9. DURIAN 

10. AMARDEEP DESIGN 

11. INDOOFFICE 

12. DEBONO 

13. GEEKEN 

14. ETHOS DESIGN 

15. ALKOSIGN GARPHICSYSTEMS 

 
 

(Or equivalent as approved by Engineer-in-charge) 
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