MSH-Nashik

CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief | CMD, HPL for & on behalf of Shri
Engineer (Zone) Ramkrishna Arogya Sansthan funded

by Power Finance Corporation
Limited.

2 Superintending Engineer GM (Engg.)

3 Engineer —in —charge DGM (Engg.)

4 Department Hindustan Prefab Limited

5 Administrative Head CMD., HPL

6. Owner Shri Ramkrishna Arogya Sansthan
funded by Power Finance Corporation
Limited.

7. C.P.W.D. H.P.L.
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SCHEDULE ‘B’ TO ‘F’

SCHEDULE-B :

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5
NOT APPLICABLE

SCHEDULE ‘C

Tools and plants to be hired to the contractor

S. No. | Description Hire charged per day Place of Issue

1 2 3 4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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SCHEDULE ‘E’

Reference to General Conditions of contract.

NAME OF WORK : Construction of Swami Vivekanand 100 Bedded Multi Specialty
Hospital at Anjaneri, Trimbakeshwar, Nashik.

NIT NO: HPL/DGM(Engg.)/TC/MSH-Nashik/2019-20/33  Dated : 09.10.2019

) Estimated cost of work : Rs. 7.90 Cr.
i) Earnest money : Rs. 15.80 Lakh
(2% of estimated amount put in tender)
iii)  Performance Guarantee : 5% (Five percent) of awarded contract amount shall be

submitted at the time of signing of agreement in the
shape of bank guarantee only from any Nationalized
Bank or ICICI, IDBI, HDFC & Axis Bank of India.

iv) Security deposit 5% (Five percent) as prescribed in the tender
documents.
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SCHEDULE ‘F’

GENERAL RULES : Officer inviting tender : Deputy General Manager (Engg.), HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge DGM (Engg)- HPL
2(viit) Accepting Authority C.M.D- HPL.

2(x)  Percentage on cost of material
and labour to cover all overhead

expenses and profit. 15%
2(xi) Standard Schedule of Rates DSR’ 2016
2(xii) Department Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to date
corrections and amendments. & CVC guidelines.
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Clause 1
Q) Time allowed for submission At the time or before

of Performance Guarantee from the signing of contract

date of issue of letter of acceptance, agreement but max within

in days 15 days of award of work

(i) Maximum allowable extension

beyond period provided in (1)

above in days NIL
Clause 2

Authority for fixing compensation

Under clause 2. C.M.D, HPL
Clause 2A

Whether Clause 2A shall be applicable

Not applicable.

Clause 5

Number of days from the date of issue

of letter of acceptance or from the

first date of handing over of site

(' whichever is later) for reckoning 7 days

date of start
Clause 6,6A

Clause applicable — (6 or 6A) 6A

Signature of tenderer 5
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Time allowed for execution of work

12 Months

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D.,- HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,
if any, since the last such payment for being
eligible to interim payment.

Rs.2.00 Crores except in last
two bills for which amount
may vary.

Clause 10A
List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.

Yes, to be provided at site.

1. Theodolite, Dumpy level , Steel level.

2. Plumb bobs, Sprit level, Hammers.

3. Weighing machine (Electronic)

4. Thermometers, stoves.

5. Hydraulic test machine (compressive testing machine)

6. Smoke test machine.

7. Wire gauge, micro meter & toung tester, megger and others
as required at site.

8. Sieves Set

9. All other lab equipments as required to conduct field lab
tests

Clause 10B

Whether Clauses 10 B (ii) shall be applicable

Yes

Modified Provision

Clause 10CA
Materials covered under this
clause

1. Cement
2. Reinforcement Bars
3. Structural Steel.

Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of DG
(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be

applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT
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Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable

Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period

including extended period if any.

Clause 11

Specifications to be followed for
execution of work( all works)

CPWD specifications with

all latest amendments and
corrections up to date & technical
specifications given in the Tender
Document.

Clause 12
12.2 & 12.3 Deviation Limit beyond which

List of mandatory machinery, tools & plaint to be deployed by
the contractor at site but not limited to the followings:-

clauses 12.2 & 12.3. shall 30 %
apply for building work :
12.5 Deviation Limit beyond which
clausesl2.2 & 12.3. shall
apply for foundation work 100%
Clause 16
Competent Authority for
Deciding reduced rates. C.M.D., HPL
Clause 18 All tools and plants, machinery,

shuttering  material,  scaffolding
material, Grinding machine, cutting
machine as required to execute all
the items of work under reference
within the

Specified completion period.
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Clause 36(i) Requirement of Technical Representative (S) and recovery rate.

Minimum Rate at which recovery
Sl. qualification Discipline | Designation shall be made from the
No. of  technical (principal | contractor in the event
Representative Technical/technical ® £ of not  fulfilling
Representative ) E 2 S| provision of clause
EZ| £ 36()
£ 38
=5 .
L Figures | Words
1. Graduate Engineer Civil Principal Technical | 15 01 50,000/- Fifty
Representative year Per month | thousands Per
month
2. Graduate Engineer Civil Technical 02 25,000/- Twenty five
Or representative year Per month | thousands Per
Diploma Electrical 01 month
Engineer 05 For each For each
year -Do- -Do-
3 Graduate Engineer | Electrical | Technical 2 year 25,000/- Twenty five
Or representative Per month | thousands Per
Diploma Electrical 05 01 month
Engineer year For each For each
-Do- -Do-

with Gradu

ate Engineers.

Assistant Engineer’s retired from Government service that are holding Diploma will be treated at per

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement & bitumen
on the basis of Delhi Schedule of Rates

2016 printed by CPWD

Cement

i) Variations permissible on theoretical quantities.

@

2% Plus/ Minus

(

b) Bitumen

2.5%

Plus only and Nil on minus side

(¢) Steel reinforcement and structural steel

section for each diameter, section and

category

2% Plus/ Minus

(d) All other Materials

Nil
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use beyond the
permissible variation permissible variation

1. Cement Nil Rs. 600 per bag of 50 kg
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form
7/8 ( Edition 2014 with up to date corrections and amendments) in the tender document.

1.  EMD of tenderers, who do not qualify in technical bid after evaluation of technical
bid, shall be returned within 07 days of receipt of request of refund from them.
The tenderers can collect the un-opened financial bid, if they desire, from the
office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid
after opening of financial bid, shall be returned after award of work within 07 days
of receipt of request of refund from them. On award of work, EMD of the
successful tenderer shall be considered as part of security deposit. The EMD of the
successful agency shall be adjusted in security deposit.

2. The tender is a work contract and the work contract is not covered the purview of
Public Procurement Policy for Micro and Small Enterprises (MSEs). Hence, no
exemption of Tender fee, EMD and any other exemption under MSEs will be
allowed.

3. Contractor shall submit the complete program of execution along with
CPM/PERT Chart proposed to be followed for execution within 07 days of award
of work and shall also submit mile stones chart, base line programme regarding
fixing time line for completion of the project with mutual consent of HPL/client
keeping in view the time allowed in days from the date of start of work and
percentage of financial value of work to be done of the awarded contract amount
for each mile stone as given in the schedule B to F of tender document.

4. RAW MATERIAL : All materials and labour required for the execution of work
shall be arranged by the contractor including cement & reinforcement steel etc.

5. (i) The contractor shall procure 43 grade (conforming to 1S:8112) ordinary
Portland cement, as required in the work, of approved makes or as approved by
Engineer-Incharge. Supply of cement shall be taken in 50 kg. bags bearing
manufacturer's name and ISl marking, Samples of cement arranged by the
contractor shall be taken by the Engineer-in-Charge and got tested in accordance
with provisions of relevant BIS codes. In case test results indicate that the cement
arranged by contractor does not conform to the relevant BIS codes, the same shall
stand rejected and shall be removed from the site by the contractor at his own cost
within a week's time of written order from the Engineer-in-Charge to do so.

i) The cement go-down of the capacity to store a minimum of 100 bags of cement (if
required) shall be constructed by the contractor at site of work for which no extra
payment shall be made. Double lock provision shall be made to the door of the
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cement go-down. The keys of one lock shall remain with the Engineer-in-
Charge or his authorized representative and the key of the other lock shall remain
with the contractor. The Contractor shall be responsible for the watch and ward
and safety of the cement go-down. The contractor shall facilitate the inspection of
the cement go-down by the Engineer-in-charge at any time.

i) The cement shall be got tested by Engineer-in-charge and shall be used on work,
only after test results have been received. The contractor shall supply free of
charge the cement required for testing. The cost of tests shall be borne by the
contractor.

iv)  The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10 and 10A of the contract. The
theoretical consumption of cement shall be worked out as per procedure
prescribed in clause 42 of the contract and shall be governed by conditions laid
therein.

v) Cement brought to site and cement remaining unused after completion of work shall
not be removed from site without written permission of the Engineer-in-charge.

vi) Damaged cement shall be removed from site immediately by the contractor on
receipt of a notice in writing from the Engineer-in-charge. If he does not do so
within three days of the receipt of such notice, the Engineer-in-charge shall get it
removed at the risk & cost of the contractor.

6. i) The contractor shall procure TMT steel reinforcement bars of Fe500 grade
conforming to relevant BIS codes of the approved makes / as approved by
Engineer In- charge. The contractor shall have to obtain, and furnish test
certificates to the Engineer-in-charge in respect of all supplies of steel
brought by him to the site of work. Samples shall also be taken and got
tested by the Engineer-in-charge as per the provisions in this regard in
relevant BIS codes. In case the test results indicate that the steel arranged
by the contractor does not conform to BIS codes, the same shall stand
rejected and shall be removed from the site of work by the contractor at his
cost within a week time from written orders from the Engineer-in-charge to
do so.

vii) The steel reinforcement shall be stored by the contractor at site of work in
such a way as to prevent distortion and corrosion and nothing extra shall
be paid on this account. Bars of different sizes and lengths shall be stored
separately to facilitate easy counting and checking.

viii) For checking nominal mass, tensile strength, bend test, re-bend test etc.
specimen of sufficient length shall be cut from each size of the bar at
random at frequency not less than that specified below :

Size of bar For consignment below | For consignment
100 tonnes above
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100 tonnes.
Under 10mm dia bars One sample for each 25 One sample for each 40
tonnes or part thereof tonnes or part thereof
10mm to 16mm dia bars | One sample for each 35 One sample for each 45
tonnes or part thereof tonnes or part thereof
Over 16mm dia bars One sample for each 45 One sample for each 50
tonnes or part thereof tonnes or part thereof

iX) The contractor shall supply free of charge the steel required for testing. The cost
of tests shall be borne by the contractor.

X) The actual issue and consumption of steel on work shall be regulated and proper
accounts maintained as provided in clause 10 and 10 A of the contract. The
theoretical consumption of steel shall be worked out as per procedure prescribed
in clause 42 of the contract and shall be governed by conditions laid therein.

xi) Steel brought to site and steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-charge.

7. (a) All material used in the work shall be confirming to IS Specification and as per
approved make/brands list and shall be ISI marked unless otherwise specified. In
the event for items for which either the brands not specified and ISI marked items
not available, the sample of the item before use shall be got approved from
Engineer —in-charge. However in either cases the samples of materials / fixtures
shall be got approved from Engineer —in-charge before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings
sufficiently in advance for approval. The Contractor when called upon shall
provide "make™ of samples as per approved list for approval before execution
free of cost and also will make arrangements for transportation of samples to
the designated test house as per the direction of Engineer-in-charge of the work
at his own cost. Cost of testing will also be borne by the contractor.

8. Any notice to be given under this contract shall be sent by registered post,
Speed post at the last known registered or head office address of the contractor
and shall be deemed to have been effected at the time at which the letter would
be delivered in the ordinary course of post.

9. The contractor shall have to provide 5 (five) years guarantee bond in the form
of Indemnity Bond for water proofing works and Pre-Engineered / Prefab works
from the date of completion of work(if applicable).

10.  The contractor shall be supplied drawings required for execution of work like
architectural, structural, all service plans and other detailed drawings in a phased
manner. If any particular drawing is required for execution of work, contractor
shall inform the Engineer-in-Charge in writing at least 15 days in advance. Shop
drawings shall have to be got prepared by the contractor at their own and to be
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got approved from HPL/ Client/ Architect before start of work. Vetting of
structure design of RCC structures from any reputed Govt. Colleges /I.L.T/NIT
are in the scope of work of the contractor, the charges of the same are deemed to
be included in the quoted rates of the contractor. Nothing extra shall be paid to
the contractor on accounts of structure design vetting.

11. The contractor shall be responsible for obtaining necessary clearances for start
of work and on completion of work executed by him from various local bodies,
Chief Electrical inspector & Chief Fire Officer for occupation of the building.
Necessary liasoning with other working agencies & local bodies shall be his
responsibility. Any statutory fees to be paid on account of said clearances shall be
reimbursed to contractor by HPL/ Client.

12. The payment to the contractor shall be made from the registered office of HPL at
Jangpura, New Delhi through RTGS. If the contractor desires the payment
through Banker Cheque/ Demand Draft, charges on account of this shall be
debited to the contractor. The contractor shall not claim anything extra on this
account.

13. The Contractor should be registered under GST for works in the State of
Maharashtra as well as under CGST and submit a copy of registration along with
tender or will get himself registered under GST act in the state of Maharashtra as
well as under CGST with in fifteen days of award of work but for this an
undertaking of submitting of CGST and SGST registration should be provided by
the contractor along with tender, however in any case before release of any
payment. the said GST shall be deducted as per laws at source as applicable. The
contractor shall submit the bills as required under GST as applicable. Also the
amount of GST as applicable shall have to be deposited by the contractor and the
receipt of the same shall be submitted along with the tax invoices to be submitted
with the bills. The rates quoted by the bidders will be inclusive of all the taxes
including GST as applicable.

14.  The contractor should have valid PF Code , PAN, TIN and ESI No. & should
provide a copy of PF, ESI registration number. The contractor shall provide the
copies of challans as a proof of remittance of PF & ESI amount. The contractor
should also maintain the PF records, labour records i.e copies of wage sheets,
attendance sheets, monthly returns, annual returns and any other record in this
regard for inspection and should provide as and when required by the Engineer-
in-charge.

15. Defects Liability & Maintenance Period : The contractor shall be fully
responsible for the quality, workmanship and structural safety of the work
executed. The contractor shall be fully responsible for liability of defects in the
work executed by him for a period of one year. All defects observed during the
defects liability period shall be rectified by the contractor at his own cost and
expenses. Any major and minor repair will be done by the contractor free of cost
for one year after handing over the work executed. In the event of failure on the
part of the contractor to rectify the defects, the same may, without prejudice

Signature of tenderer 13 HPL



MSH-Nashik

to any other right available to it in law, be rectified by HPL for and on behalf
of contractor. HPL shall have the right to deduct or set off the expenses incurred
by it in rectifying the defects as aforesaid from/against any amount due and
payable or becoming due and payable by HPL to the contractor under this
agreement or any other contract what-so-ever. During the Defects- liability
period contractor has to depute an engineer (if required) to look after the defects
for which nothing extra would be payable to the contractor.

16.  The contractor will be responsible for obtaining “Contractor All Risk Policy"
towards entire cost of the work and will obtain “Workmen compensation policy”
at his own cost. The policy should cover entire tenure of contract inclusive of
extended period, ifany.

17.  The decision of the Chairman & Managing Director, HPL, regarding the quantum
of reduction as well as justification thereof in respect of rates for
substandard work will be final and would not be open to arbitration and
adjudication.

18.  The contractor has to control noise and air pollution at site as per norms of
Pollution Control Board/Local Authorities.

19.  The contractor will be responsible to get register himself under labour cess in
“Building and other construction workers” welfare board.

20. No extra payment shall be made to the contractor for laying of concrete by ready
mixed concrete (R.M.C) plant.

21. No advance shall be paid to the contractor against any Tools & Plants, equipment
& machinery etc. brought at site by the contractor.

22. The contractor shall build and complete a mock up room, within the limits of area
of the building under construction before progressing for further finishing/ works.

23.  The work may be inspected by Central Vigilance Commission and any
deductions/ compensation proposed by CVVC or HPL or ESIC in regard to defective
work or work not confirming to specification, loss of time, amount shall be
deducted from his dues.

24, Facilities to be provided by the contractor to HPL.:-

On acceptance of tender, the contractor at his own cost will provide furnished
office accommodation appx. 600 Sqft area at site of work with functional toilet
facility, drinking water supply, electricity, office chairs, tables, record keeping
almirahs, internet, one computer with operator, one printer & scanner and one staff
carrying Vehicle like indigo Car with driver including fuel charges, toll tax &
parking charges etc complete. Charges of these facilities are considered included in
the rates quoted by the contractor and nothing extra shall be payable on this
account. The maintenance charges are to be borne by the contractor.

The contractor shall provide consumable as required and maintain the aforesaid
facilities intact / operational during the tenancy of the contract including extended
contract period, if any.
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The contractor shall also make sufficient arrangement for photography /
videography so that photographs video can be taken of any specific activity at any
point of time.

25.  The contractor shall make all arrangements for ground breaking Ceremony /
inaugural function etc. for the projects as required and the cost towards it is
deemed to be included in his rates/offer. Any expenditure already incurred /to be
incurred by HPL shall be recovered from the Contractor.

26. HPL shall not supply or procure any material for use on works and the contractor
has to make his own arrangements for supplying, procuring transportation and
storage of allsuch materials required for the work, at his own cost.

26 (a) Settlement of Disputes and Arbitration:

In the event of any dispute of whatever nature howsoever arising under or out of
or in relation to this Agreement that cannot be mutually resolved by the parties
within 30 (thirty) days of service of written notice by one party to the other
clearly setting out the dispute in question, the same shall be settled by way of
arbitration proceedings to be conducted by a sole Arbitrator to be appointed by
the Chairman and Managing Director, HPL in accordance with the Arbitration
and Conciliation Act, 1996, or any subsequent enactment or amendment thereto.
Award of the sole Arbitrator shall be final and binding on both the parties. The
venue of the Arbitration shall be at New Delhi. The language of the arbitration
and the award shall be English. Subject to foregoing, the parties agree to subject
themselves to the jurisdiction of competent courts at New Delhi alone to try and
adjudicate upon any matter concerning this Agreement. However, any award
passed in pursuance of the arbitration proceedings may be executed by any court
of competent jurisdiction anywhere.

It is expressly agreed that the Agency shall continue to perform the services
uninterruptedly pending the resolution of any dispute between the HPL and
Agency, timely and satisfactory completion of the Project being of the essence of
this Agreement. The submission to arbitration of any dispute arising during
construction shall not delay or otherwise affect the continuing performance of the
work by the Agency.

27 It is clearly agreed and understood by the tenderers/ contractors that
notwithstanding any thing to the contrary that may be stated in the agreement
between HPL & the contractor, the contractor shall become entitled to payment
only after H.P.L. receives the corresponding payment(s) from the client / owner.
Any delay in the release of payment by the client / owner to HPL leading to a
delay in the release of the corresponding payment by HPL to the contractor, shall
not entitle the contractor any compensation / interest from HPL.

28 The contractor will have to submit a no claim / final claim certificate, duly
notarized on a stamp paper of appropriate value, as per the prescribed format of
HPL, while release of Performance Bank Guarantee.
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) Secured advance payment shall be released to the contractor as per relevant
clause 10 B (i) of CPWD G.C.C. against submission of bank guarantee of
equivalent amount by the contractor for the period till such advance remains
outstanding. However, if such material is not incorporated in the work within 03
months, outstanding secured advance shall be recovered at the end of such
specified period. At a time, the total secured advance to be given to the
contractor including any earlier outstanding secured advance shall be limited up
to 10% of the awarded contract amount.

1  Tax deductions at source, if any, shall be made by HPL as per laws prevalent in
the State as applicable for the works under the statue such as GST or any other
law for levy of tax on goods/materials/article which may be used for execution of
work.

2  The stamp duty and registration charges, if any, on the contract agreement levied
by the Government or any other statutory body, shall be paid by the contractor as
applicable in the State, where the work to be executed.

203 It will be incumbent upon the Contractor that he/it shall get registered and
discharge his obligations for payments, filling of return etc. under the appropriate
provisions of the law in respect of all the taxes, duties, levies, cess, etc. HPL
always have right, if required, to seek necessary evidence from the contractor that
he/it is registered under the law and / or any other obligations under the
provisions of the respective Act and in case of any failure on part of the
Contractor, it shall be his duties to indemnify HPL all time.

31.0 The accepted rates of the contractor shall be firm / fixed for the entire contract
period including extended period, if any. No escalation in rates shall be payable
at all.

32.0 The contractor shall be responsible for obtaining Completion Certificate and
Occupancy Certificate from the local body / bodies. The project shall be deemed to
have been completed in relation to contractor only when these certificates are
obtained from the local body/ bodies and handed over to the Owner. The contractor
shall send completion report along with above certificates as well as “As Built”
drawings and maintenance schedules to the office of the HPL / Owner within 15
days from completion of work.

33.0 The contractor shall not stake any claim in case the HPL / Owner decides for
foreclosure of the work at any of the stages subsequent to start of work in respect
of the services based on the agreement.

34.0 The contractor shall obtain the labour license, within one month of award of work,
if required.
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35.0 The specialized items of work are to be got executed by the contractor engaging
the agencies who are experienced in carrying out those specialized items of work
duly approved by Engineer-In-charge.

36.0 Performance Guarantee @ 5% (five percent) of awarded contract amount or
estimated cost put to tender, whichever is higher shall be submitted by the
contractor within the time schedule as specified in the tender document in the
shape of Performance Bank Guarantee issued by any Nationalized Bank or ICICI,
IDBI, HDFC & Axis Bank of India. Performance Guarantee in any other shape
shall not be accepted.

37.0 The estimate is based on DSR-2016 rates for schedule items and market rates for
the Non- schedule items.

38.0 For schedule items, items no's, description or nomenclature of the items, unit of
the items given in financial bids are based on DSR'2016. If there 5 any error or
discrepancy in the above w.r.t as given in DSR2016, the same shall be regulated
as given in DSR"2016.

39.0 During the various stages of execution, the Contractor shall submit monthly
progress report in three set along with six or more different photographs of the
project/work. The photographs must be of good quality and its size should not be
less than 4” X 6.

40.0 The contractor shall be solely responsible for execution of work with proper
workmanship and as per the specifications.

41.0 The work is to be completed within specified completion period. If it is found that
more time has been taken by the contractor to complete the work/project,
liguidated damages @ 1.5% per month of delay (to be computed on per day
basis) subject to a maximum of 10% of the award value of the work as per
CPWD guidelines would be imposed on the contractor.

42.0 On completion of the work, the work shall be handed over to the client
including all services and facilities executed in accordance with the approved
plans, specification fulfilling all techno functional requirement along with
inventory, “As Built drawings”, maintenance manual/standard operating
procedure (SOP) for equipments and plants and all clearance/certificates from
statuary authorities, local bodies complete in all respects.

43.0 Performance guarantee equivalent to 5% of the awarded contract amount or
estimated cost put to tender, whichever is higher submitted by the contractor,
shall be refunded to the contractor after successful completion and recording of
the completion of work.

44.0 L.V system works shall be got executed by the contractor engaging specialized
agencies as approved by the Engineer In-charge.

45.0 The electrical work shall be carried out by the contractor under the supervision of
the electrical contractor licensee holder.

46.0 Payments due to the contractor will be made only after verifying that the statutory
P.F. payment have been made to EPFO related to the employees deployed by the
contractor on the awarded project.
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Employees wise details of deposit of P.F. will be submitted by the contractor
along with the bill/ invoice to HPL.

47.0  For deviation in quantities beyond the limit specified in Schedule ,F, the
rates of the deviated quantities payable to the contractor shall be lowest of “the
rates of contract items, market rate of the item worked out based on market
rate analysis and the DSR2016 rate updated with applicable cost index (if any)
in case of scheduled items. For Non-schedule items, it shall be lower of the
contract item rate and market rate to be analysed based on the BOQ/ DSR item
rates of similar items to the extent possible and market rates of various materials
and labour.

48.0 For extra items, the rates payable to the contractor shall be lower of “the market
rate of item as per analysis of rates based on market rate, BOQ rate and
DSR’2016 item rate updated with applicable cost index (in case of scheduled
items)”. For Non-schedule items, it shall be based on the market rate analysis to
be worked out based on the BOQ/ DSR item rates of similar items to the extent
possible and market rates of various materials and labour.

49.0 Jurisdiction : The agreement is deemed to be executed at Delhi/New Delhi and
the Court in Delhi/ New Delhi alone will have the jurisdiction to deal with
matters arising under this work.

50.0 If the work is carried out in violation of the approved plan of the project/ contract,
the agency shall rectify the same at his own cost to the satisfaction of the
HPL/client

51.0 Force Majeure means acts of God (including, but not limited to natural disaster,
fire, thunder, lighting, explosion, earthquake, storm, typhoon, tornado, drought,
tidal wave and flood) terrorist attacks or war (whether declared or not), invasion
or an act of foreign enemy or any judgment or order of any court of competent
Jurisdiction or statutory Authority whereby a party is prevented from complying
with its obligations under this agreement. The period of compliance with its
obligation under this agreement by the party affected by the force Majeure event
shall be extended on a day for day basis for the period during which the force
Majeure event continues.

52.0 In the event of a party (effected party ) not being able to perform its obligations
pursuant to this Agreement as a result of a Force Majeure event, such affected
party shall give notice (“Force Majeure Notice”) to the other party, of any such
Force Majeure event as soon as reasonably practicable but not later than seven
days after the dated of on which the affected party knew or should have
reasonably known the commencement of the Force Majeure event.
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53.0 If the affected Party has taken all necessary steps towards mitigating the effect of
a force Majeure even, then:
1. the obligations of the affected party shall be suspended to the extent that they
are affected by the Force Majeure event so long as the Force Majeure event
continues;

2. to the extent the performance of the obligations of the affected Party is
affected by the Force Majeure event, the time period for the performance of the
obligations of the affected Party shall be extended by a similar time period on a
day to day basis.

54.0 Force Majeure shall not include any event, which is caused by the negligence or
intentional action of a Party's or such Party’s sub agency or agent or
employees or, which a diligent Party could reasonably have been expected to:

() Take into account at the time of the conclusion of this agreement and/ or;
(i) Avoid or overcome in the carrying out of its obligations hereunder.

55.0 Third party motor vehicle liability insurance as required under Motor vehicle Act
1988 in respect of motor vehicles operated in India by the Agency or its
personnel or any sub agency or its personnel for the period of this Agreement.

56.0 The letter of Intent will be issued to the successful bidder as per NIT. The
successful contractor has to submit the Performance Bank Guarantee and copy of
SGST and CGST registration within 15 days from date of issue of LOI.

57.0 The contractor shall be responsible for obtaining necessary clearances for start of
work and on completion of work executed by him from various local bodies,
Chief Electrical inspector & Chief Fire Officer for occupation of the building.
Necessary liasoning with other working agencies & local bodies shall be his
responsibility. Any statutory fees to be paid on account of said clearances shall be
reimbursed to contractor by HPL/ Client.
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4. Name of the work and contract number in which arbitration sought
5. Contract amount in the work

6. Date of contract

7. Stipulated date of initiation of work

8. Stipulated date of completion of work

9. Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)

13. Date of payment of final bill (if work is completed)

14. Amount of final bill (if work is completed)

15. Date of request made to Engineer-in-Charge for decision

16. Date of receipt of Engineer-in-Charge decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1 Statement of claims with amount of claims.
3
4
Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee NO. .........ccoon.. ..

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

TS
having its Registered /Head Office at ..........cooiiiiiiiiiiiii e
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

W, TN o Bank incorporated under
.................................................................................... law and having one of our
branches at ...............o and having our Registered office/ Head office at
....................................... do hereby unconditionally and irrevocable guarantee and

undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs...................................
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up to .........ooiiiiiiiiii If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
rom M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2019 At

WITNESS :

1. (SIGNATURE) (SIGNATURE)

(NAME). ..o, (NAME)....ccoiiiiiiiiiiin

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO.......c.cociviiiinnnen.

....................................... DATE .o
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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