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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 

 

S. No. For Read As 

 

 

1 Chief Engineer/ DG works/ Chief 

Engineer (Zone) 

CMD, HPL for & on behalf of Shri 

Ramkrishna Arogya Sansthan funded 

by Power Finance Corporation 

Limited. 

2 Superintending Engineer GM (Engg.) 

 

3 Engineer –in –charge DGM (Engg.) 

4 Department Hindustan Prefab Limited 

 

5 Administrative Head CMD., HPL 

 

6. Owner Shri Ramkrishna Arogya Sansthan 

funded by Power Finance Corporation 

Limited. 

 

7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’ TO ‘F’ 

 

 

SCHEDULE – B : 

 

Schedule of materials to be issued to the contractor. 

 

S.No. Description of 

Item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

 

NOT   APPLICABLE 

    

 

 

 

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

S. No. Description Hire charged per day Place of Issue 

 

1 2 3 4 

 

 

NOT  APPLICABLE 

 

 

 

 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ document for the work, if any.  

 

Not applicable. 
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SCHEDULE ‘E’ 

 

Reference to General Conditions of contract. 

 

NAME OF WORK : Construction of Swami Vivekanand 100 Bedded Multi Specialty 

Hospital at Anjaneri, Trimbakeshwar, Nashik. 
 

NIT NO: HPL/DGM(Engg.)/TC/MSH-Nashik/2019-20/33       Dated : 09.10.2019  

i)         Estimated cost of work : 

 

Rs. 7.90 Cr. 

 ii) Earnest money : 

 

            Rs. 15.80 Lakh 

            (2% of estimated amount put in tender) 

 iii) Performance Guarantee : 

 

5% (Five percent) of awarded contract amount shall be 

submitted at the time of signing of agreement in the 

shape of bank guarantee only from any Nationalized 

Bank or ICICI, IDBI, HDFC & Axis Bank of India. 

iv)        Security deposit 5% (Five percent) as prescribed in the tender 

documents. 
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SCHEDULE ‘F’ 

 

 

GENERAL RULES :   Officer  inviting tender       :             Deputy General Manager (Engg.), HPL                                                                             

 &  DIRECTION                                                                                            

 

 Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3    See below 

 

Definitions: 

 

2(v) Engineer-in-Charge 

 

DGM (Engg)- HPL 

2(viii) Accepting Authority 

 

C.M.D- HPL. 

 

2(x) Percentage on cost of material 

            and labour to cover all overhead 

expenses and profit. 

 

 

 

15% 

 

2(xi) Standard Schedule of Rates 

 

DSR’ 2016 

2(xii) Department 

 

Hindustan Prefab Limited 

 

9(ii) Standard CPWD contract Form 

 

CPWD form 7/8 edition 2014 with up to date 

corrections and amendments. & CVC guidelines. 
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Clause 1 

 

 (i) Time allowed for submission 

                        of Performance Guarantee from the 

                       date of issue of letter of acceptance, 

                        in days 

 

 

At the time or before 

signing of contract 

agreement but max within 

15 days of award of work 

 

 (ii) Maximum allowable extension 

                        beyond period provided in ( i )  

                        above in days 

 

 

 

 

   :      NIL 

 

Clause 2 

  Authority for fixing compensation 

  Under clause 2. 

 

 

 

   :      C.M.D,  HPL 

 

 

Clause 2A 

  Whether Clause 2A shall be applicable 

 

 

 

 

 

 

          :      Not applicable. 

 

Clause 5 

  Number of days from the date of issue 

                        of letter of acceptance or from the 

                        first date of handing over of site  

                        ( whichever is later) for reckoning 

                        date of start 

Clause 6,6A 

                       Clause applicable – (6 or 6A) 

 

 

 

 

 

  :      7 days 

 

 

6 A 
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Time allowed for execution of work 

 

12 Months 

 

Authority to give fair and reasonable 

Extension of time for completion of work  

 

C.M.D.,- HPL 

 

 

Clause 7 

Gross work to be done together with net payment 

/ adjustment of advances for material collected, 

if any, since the last such payment for being 

eligible to interim payment. 

 

Rs.2.00 Crores except in last 

two bills for which amount 

may vary. 

Clause 10A 

List of testing equipment to be provided by the contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level , Steel level. 

2. Plumb bobs, Sprit level, Hammers. 

3. Weighing machine (Electronic) 

4. Thermometers, stoves. 

5. Hydraulic test machine (compressive testing machine) 

6. Smoke test machine. 

7. Wire gauge, micro meter & toung tester, megger and others 

as required at site.  

8. Sieves Set 

9. All other lab equipments as required to conduct field lab 

tests 

 

 

Yes, to be provided at site. 

Clause 10B 

Whether Clauses 10 B (ii) shall be applicable 

 

 

Yes 

Modified Provision 
Clause 10CA  

Materials covered under this 

clause  
 

1. Cement  

2. Reinforcement Bars 

3. Structural Steel. 
 

 

 

 
                                        

     

    Not Applicable. 

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 

covered under  Clause 10CA & their corresponding period as issued under the Authority of DG 

(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be 

applicable.  

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval 

of NIT 
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Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period 

including extended period if any. 

 

 

 

Clause 11 

 

Specifications to be followed for 

execution of work( all works) 

 

CPWD specifications with 

all latest amendments and 

corrections up to date & technical 

specifications given in the Tender 

Document. 

Clause 12 

12.2 & 12.3 Deviation Limit beyond which 

clauses 12.2 & 12.3. shall 

apply for building work : 

 
 

30 % 

 

12.5 Deviation Limit beyond which 

clauses12.2 & 12.3. shall 

apply for foundation work 

 

 

100% 

 

Clause 16 

Competent Authority for 

Deciding reduced rates. 

 

 

C.M.D., HPL 

Clause 18 

List of mandatory machinery, tools & plaint to be deployed by 

the contractor at site but not limited to the followings:- 

All tools and plants, machinery, 

shuttering material, scaffolding 

material, Grinding machine, cutting 

machine as required to execute all 

the items of work under reference 

within the 
Specified completion period. 

 

Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 

Stipulated period of completion exceeding the 

Period shown in next column. 

 

 

             Not Applicable 
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 

 

 

SI. 

No. 

Minimum 

qualification 

of technical 

Representative 

 

Discipline 

 

Designation 

(principal 

Technical/technical 

Representative ) 

M
in

im
u
m

 

E
x
p
er

ie
n
ce

 

 
N

u
m

b
er

 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling 

provision of clause 

36(i) 

 

Figures 
 

Words 

1. Graduate Engineer Civil Principal Technical 

Representative 

15 
year 

01 50,000/- 
Per month 

Fifty 

thousands Per 

month 

2. Graduate Engineer 

Or 

Diploma Electrical 

Engineer 

Civil Technical 

representative 

02 
year 

 

05 

year 

 
 

01 

25,000/- 
Per month 

 

For each 

-Do- 

Twenty five 

thousands Per 

month 

For each 

-Do- 

3 Graduate Engineer 

Or 

Diploma Electrical 

Engineer 

Electrical Technical 

representative 

2 year 
 

05 

year 

 
 

01 

25,000/- 
Per month 

 

For each 

-Do- 

Twenty five 

thousands Per 

month 

For each 

-Do- 

 

Assistant Engineer‟s retired from Government service that are holding Diploma will be treated at per 

with Graduate Engineers. 

Clause 42 

i) (a) Schedule /statement for determining 

theoretical quantity of cement & bitumen 

on the basis of Delhi Schedule of Rates 

 

 

2016 printed by CPWD 

ii) Variations permissible on theoretical quantities. 

(a) Cement 

 

2% Plus/ Minus 

( b) Bitumen 2.5% Plus only and Nil on minus side 

( c)  Steel reinforcement and structural steel 

section for each diameter, section and 
category 

 

2% Plus/ Minus 

( d) All other Materials Nil 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

Sl. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor 

Excess beyond 
permissible variation 

Less use beyond the 
permissible variation 

1. Cement Nil Rs. 600 per bag of 50 kg 
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 

 

SPECIAL CONDITIONS OF CONTRACT 

These special conditions shall supersede/ supplement the relevant conditions  given in CPWD Form 

7/8 ( Edition 2014 with up to date corrections and amendments) in the tender document. 

 

1. EMD of tenderers, who do not qualify in technical bid after evaluation of technical 

bid, shall  be returned within 07 days of receipt of request of refund from them. 

The tenderers can collect the un-opened financial bid, if they desire, from the 

office of the Tender Cell.  

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid  

after opening of financial bid, shall be returned after award of work within 07 days 

of receipt of request of refund from them. On award of work, EMD of the 

successful tenderer shall be considered as part of security deposit. The EMD of the 

successful agency shall be adjusted in security deposit. 

2. The tender is a work contract and the work contract is not covered the purview of  

Public Procurement Policy for Micro and Small Enterprises (MSEs). Hence, no 

exemption of Tender fee, EMD and any other exemption under MSEs will be 

allowed. 

 

3.   Contractor shall submit the complete program of execution along with 

CPM/PERT Chart proposed to be followed for execution within 07 days of award 

of work and shall also submit mile stones chart, base line programme regarding 

fixing time line for completion of the project with mutual consent of HPL/client 

keeping in view the time allowed in days from the date of start of work and 

percentage of financial value of work to be done of the awarded contract amount 

for each mile stone as given in the schedule B to F of tender document. 

 

4.     RAW MATERIAL : All materials and labour required for the execution of work 

shall be arranged by the contractor including cement & reinforcement steel etc. 

 

5. (i)   The contractor shall procure  43 grade (conforming  to IS:8112)  ordinary 

Portland cement,  as required in the work, of approved makes or as approved by 

Engineer-Incharge. Supply of cement shall be taken in 50 kg. bags bearing  

manufacturer's  name  and  ISI marking, Samples of cement arranged by the 

contractor shall be taken by the Engineer-in-Charge and got tested in accordance 

with provisions of relevant BIS codes. In case test results indicate that the cement 

arranged by contractor does not conform to the relevant BIS codes, the same shall 

stand rejected and shall be removed from the site by the contractor at his own cost 

within a week's time of written order from the Engineer-in-Charge to do so. 

 

ii) The cement go-down of the capacity to store a minimum of 100 bags of cement (if 

required) shall be constructed by the contractor at site of work for which no extra 

payment shall be made. Double lock provision shall be made to  the  door  of the 
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cement go-down. The keys  of  one  lock shall  remain  with  the  Engineer-in-

Charge  or  his authorized representative and the key of the other lock shall remain 

with the contractor. The Contractor shall be responsible for the watch and ward 

and safety of the cement go-down. The contractor shall facilitate the inspection of 

the cement go-down by the Engineer-in-charge at any time. 

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, 

only after test results have been received. The contractor shall supply free of 

charge the cement required for testing. The cost of tests shall be borne by the 

contractor. 

 

iv) The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in clause 10 and 10A of the contract. The 

theoretical consumption of cement shall be worked out as per procedure 

prescribed in clause 42 of the contract and shall be governed by conditions laid 

therein. 

 

v) Cement brought to site and cement remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-in-charge. 

 

vi) Damaged cement shall be removed from site immediately by the contractor on 

receipt of a notice in writing from the Engineer-in-charge. If he does not do so 

within three days of the receipt of such notice, the Engineer-in-charge shall get it 

removed at the risk & cost of the contractor. 

 

6. i)  The contractor shall procure TMT steel reinforcement bars of Fe500 grade 

conforming to relevant BIS codes of the approved makes / as approved by 

Engineer In- charge. The contractor shall have to obtain, and furnish test 

certificates to the Engineer-in-charge in respect of all supplies of steel 

brought by him to the site of work. Samples shall also be taken and got 

tested by the Engineer-in-charge as per the provisions in this regard in 

relevant BIS codes. In case the test results indicate that the steel arranged 

by the contractor does not conform to BIS codes, the same shall stand 

rejected and shall be removed from the site of work by the contractor at his 

cost within a week time from written orders from the Engineer-in-charge to 

do so. 

vii)  The steel reinforcement shall be stored by the contractor at site of work in 

 such a way as to prevent distortion and corrosion and nothing extra shall 

 be paid on this account. Bars of different sizes and lengths shall be stored 

 separately to facilitate easy counting and checking. 

 

viii)  For checking nominal mass, tensile strength, bend test, re-bend test etc. 

 specimen of sufficient length shall be cut from each size of the bar at 

 random at frequency not less than that specified below : 

 

Size of bar For consignment below 
100 tonnes 

For consignment
 above 
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100 tonnes. 

Under 10mm dia bars One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

10mm to 16mm dia bars One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

Over 16mm dia bars One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

ix) The contractor shall supply free of charge the steel required for testing. The cost 

of tests shall be borne by the contractor. 

 

x) The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in clause 10 and 10 A of the contract. The 

theoretical consumption of steel shall be worked out as per procedure prescribed 

in clause 42 of the contract and shall be governed by conditions laid therein. 

xi) Steel brought to site and steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge. 

 

7. (a) All material used in the work shall be confirming to IS Specification and as per 

approved make/brands list and shall be ISI marked unless otherwise specified. In 

the event for items for which either the brands not specified and ISI marked items 

not available, the sample of the item before use shall be got approved from 

Engineer –in-charge. However in either cases the samples of materials / fixtures 

shall be got approved from Engineer –in-charge before use in the work. 

 

(b) Contractor shall be required to produce samples of all materials and fittings 

sufficiently in advance for approval.  The  Contractor  when  called  upon  shall  

provide "make" of samples as per approved list for  approval before execution  

free  of  cost  and also  will make arrangements for transportation of samples to 

the designated test house as per the direction of Engineer-in-charge of the work 

at his own cost. Cost of testing will also be borne by the contractor. 

 

8. Any notice to be given under this contract shall be sent  by  registered post, 

Speed post at the last known registered or head office address of the contractor 

and shall be deemed to have been effected at the time at which the letter would  

be  delivered  in  the ordinary  course of post. 

 

9. The contractor shall have to provide 5 (five) years guarantee bond in the  form 

of  Indemnity Bond for water proofing works and Pre-Engineered / Prefab works 

from the date of completion of work(if applicable). 

 

10. The contractor shall be supplied drawings required for execution of work like 

architectural, structural, all service plans and other detailed drawings in a phased 

manner.  If any particular drawing is required for execution of work, contractor 

shall inform the Engineer-in-Charge in writing at least 15 days in advance. Shop 

drawings shall have to be got prepared by the contractor at their own and to be 



MSH-Nashik 

Signature of tenderer 13 HPL 

 

got approved from HPL/ Client/ Architect before start of work. Vetting of 

structure design of RCC structures from any reputed Govt. Colleges /I.I.T/NIT 

are in the scope of work of the contractor, the charges of the  same are deemed to 

be included in the quoted rates of the contractor. Nothing extra shall be paid to 

the contractor on accounts of structure design vetting. 

 

11. The contractor shall  be responsible  for  obtaining  necessary clearances for start 

of work  and on completion of work executed by him from various local bodies, 

Chief Electrical inspector & Chief Fire Officer for occupation of the building. 

Necessary liasoning with other working agencies & local bodies shall be his 

responsibility. Any statutory fees to be paid on account of said clearances shall be 

reimbursed to contractor by HPL/ Client. 

 

12. The payment to the contractor shall be made from the registered office of HPL at 

Jangpura, New Delhi through RTGS. If the contractor desires the payment 

through Banker Cheque/ Demand Draft, charges on account of this shall be 

debited to the contractor. The contractor shall not claim anything extra on this 

account. 
 

13. The Contractor should be registered under GST for works in the State of 

Maharashtra as well as under CGST and submit a copy of registration along with 

tender  or will get himself registered under GST act in the state of Maharashtra as 

well as under CGST with in fifteen days of award of work but for this an 

undertaking of submitting of CGST and SGST registration should be provided by 

the contractor along with tender, however in any case before release of any 

payment. the said GST shall be deducted as per laws at source as  applicable. The 

contractor shall submit the bills as required under GST as applicable. Also the 

amount of GST as applicable shall have to be deposited by the contractor and the 

receipt of the same shall be submitted along with the tax invoices to be submitted 

with the bills. The rates quoted by the bidders will be inclusive of all the taxes 

including GST as applicable. 

 

14. The contractor should have valid PF Code , PAN, TIN and ESI No. & should 

provide a copy of PF, ESI registration number. The contractor shall provide the 

copies of challans as a proof of remittance of PF & ESI amount. The contractor 

should also maintain the PF records, labour records i.e copies of wage sheets, 

attendance sheets, monthly returns, annual returns and any other record in this 

regard for inspection and should provide as and when required by the Engineer-

in-charge. 

 

15. Defects Liability & Maintenance Period : The contractor shall  be  fully 

responsible for the quality, workmanship and structural safety of the  work 

executed.  The contractor shall be fully responsible for liability of defects in the 

work executed by him for a period of one year. All defects observed during the 

defects liability period shall be rectified by the contractor at his own cost and 

expenses. Any major and minor repair will be done by the contractor free of cost 

for one year after handing over the work executed. In the event of failure on the 

part of the contractor to rectify  the  defects,  the  same  may,  without prejudice 
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to any other right available to it in law, be rectified  by  HPL  for  and  on  behalf 

of contractor. HPL shall have the right to deduct or set off the expenses incurred 

by it in rectifying the defects as aforesaid from/against  any  amount  due  and  

payable  or becoming due and payable by HPL to the contractor under this 

agreement or any other contract what-so-ever. During the Defects- liability 

period contractor has to depute an engineer (if required) to look after the defects 

for which nothing extra would be payable to the contractor. 

16.   The contractor will be responsible for obtaining “Contractor All Risk Policy"  

towards  entire cost of the work and will obtain “Workmen compensation policy” 

at his own  cost.  The policy should cover entire tenure of contract inclusive of 

extended period, if any. 

17. The decision of the Chairman & Managing Director, HPL, regarding the quantum 

of reduction  as  well  as  justification  thereof   in   respect  of   rates   for 

substandard work  will be final and would not be open to arbitration and 

adjudication. 

18. The contractor has to control noise and air pollution  at  site  as  per  norms  of  

Pollution Control Board/Local Authorities. 

19. The contractor will be responsible to get register himself under labour cess in 

“Building and other construction workers” welfare board. 

 

20. No extra payment shall be made to the contractor for laying of concrete by ready 

mixed concrete (R.M.C) plant. 

 

21. No advance shall be paid to the contractor against any Tools & Plants, equipment 

& machinery etc. brought at site by the contractor. 

 

22. The contractor shall build and complete a mock up room, within the limits of area 

of the building under construction before progressing for further finishing/ works. 

 

23. The work may be inspected by Central Vigilance Commission and any 

deductions/ compensation proposed by CVC or HPL or ESIC in regard to defective 

work or work not confirming to specification, loss of time, amount shall be 

deducted from his dues. 

24. Facilities to be provided by the contractor to HPL:- 

 On acceptance of tender, the contractor at his own cost will provide furnished 

office accommodation appx. 600 Sqft area at site of work with functional toilet 

facility, drinking water supply, electricity, office chairs, tables, record keeping 

almirahs, internet, one computer with operator, one printer & scanner and one staff 

carrying Vehicle like indigo Car with driver including fuel charges, toll tax & 

parking charges etc complete. Charges of these facilities are considered included in 

the rates quoted by the contractor and nothing extra shall be payable on this 

account. The maintenance charges are to be borne by the contractor. 

 

 The contractor shall provide consumable as required and maintain the aforesaid 

facilities intact / operational during the tenancy of the contract including extended 

contract period, if any. 
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 The contractor shall also make sufficient arrangement for photography / 

videography so that photographs video can be taken of any specific activity at any 

point of time. 

 

25. The contractor shall make all arrangements for ground breaking Ceremony / 

inaugural function etc. for the projects as required and the cost towards it is 

deemed to be included in his rates/offer. Any expenditure already incurred /to be 

incurred by HPL shall be recovered from the Contractor. 

 

26. HPL shall not supply or procure any material for use on works and the contractor 

has to make his own arrangements for supplying, procuring transportation and 

storage of all such materials required for the work, at his own cost. 

 

26 (a)   Settlement of Disputes and Arbitration: 

In the event of any dispute of whatever nature howsoever arising under or out of 

or in relation to this Agreement that cannot be mutually resolved by the parties 

within 30 (thirty) days of service of written notice by one party to the other 

clearly setting out the dispute in question, the same shall be settled by way of 

arbitration proceedings to be conducted by a sole Arbitrator to be appointed by 

the Chairman and Managing Director,  HPL  in accordance with the Arbitration 

and Conciliation Act, 1996, or any subsequent enactment or amendment thereto. 

Award of the sole Arbitrator shall be final and binding on both the parties. The 

venue of the Arbitration shall be at New Delhi. The language of the arbitration 

and the award shall be English. Subject to foregoing, the parties agree to subject 

themselves to the jurisdiction of competent courts at New Delhi alone to try and 

adjudicate upon any matter concerning this Agreement. However, any award 

passed in pursuance of the arbitration proceedings may be executed by any court 

of competent jurisdiction anywhere. 
 

It is expressly agreed that the Agency shall continue to perform the services 

uninterruptedly pending the resolution of any dispute between the HPL and 

Agency, timely and satisfactory completion of the Project being of the essence of 

this Agreement. The submission to arbitration of any dispute arising during 

construction shall not delay or otherwise affect the continuing performance of the 

work by the Agency. 

 

27   It  is  clearly agreed and understood by the tenderers/  contractors that  

notwithstanding any  thing to the contrary that may be stated in the agreement 

between HPL & the contractor, the contractor shall become entitled to payment 

only after H.P.L. receives the corresponding payment(s) from the client / owner. 

Any delay in the release of payment by the client / owner to HPL leading to a 

delay in the release of the corresponding payment by HPL to the contractor, shall 

not entitle the contractor any compensation / interest from HPL. 

 

28. The contractor will have to submit a no claim / final claim certificate, duly 

notarized on a stamp paper of appropriate value, as per the prescribed format of 

HPL, while release of Performance Bank Guarantee. 
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29. Secured advance payment shall be released to the contractor as per relevant 

clause 10 B (i) of CPWD G.C.C. against submission of bank guarantee of 

equivalent amount by the contractor for the period till such advance remains 

outstanding. However, if such material is not incorporated in the work within 03 

months, outstanding secured advance shall be recovered at the end of such 

specified period. At a time, the total secured advance to be given to the 

contractor including any earlier outstanding secured advance shall be limited up 

to 10% of the awarded contract amount. 

 

30.1 Tax deductions at source, if any, shall be made by HPL as per laws prevalent in 

the State as applicable for the works under the statue such as GST or any other 

law for levy of tax on goods/materials/article which may be used for execution of 

work. 

 

30.2 The stamp duty and registration charges, if any, on the contract agreement levied 

by the Government or any other statutory body, shall be paid by the contractor as 

applicable in the State, where the work to be executed. 

 

30.3 It will be incumbent upon the Contractor that he/it shall get registered and 

discharge his obligations for payments, filling of return etc. under the appropriate 

provisions of the law in respect of all the taxes, duties, levies, cess, etc. HPL 

always have right, if required, to seek necessary evidence from the contractor that 

he/it is registered under the law and / or any other obligations under the 

provisions of the respective Act and in case of any failure on part of the 

Contractor, it shall be his duties to indemnify HPL all time. 

 

31.0 The accepted rates of the contractor shall be firm / fixed for the entire contract 

period including extended period, if any. No escalation in rates shall be payable 

at all. 

32.0 The contractor shall be responsible for obtaining Completion Certificate and 

Occupancy Certificate from the local body / bodies. The project shall be deemed to 

have been completed in relation to contractor only when these certificates are 

obtained from the local body/ bodies and handed over to the Owner. The contractor 

shall send completion report along with above certificates as well as “As Built” 

drawings and maintenance schedules to the office of the HPL / Owner within 15 

days from completion of work. 

 

33.0 The contractor shall not stake any claim in case the HPL / Owner  decides for 

foreclosure of the work at any of the stages subsequent to start of work in respect 

of the services based on the agreement. 

34.0 The contractor shall obtain the labour license, within one month of award  of work,  

if required. 
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35.0 The specialized items of work are to be got executed  by  the  contractor  engaging  

the agencies who are experienced in carrying out those specialized items of work 

duly approved by Engineer-In-charge. 

36.0 Performance Guarantee @ 5% (five percent) of awarded contract amount or 

estimated cost put to tender, whichever is higher shall be submitted by the 

contractor within the time schedule as specified in the tender document in the 

shape of Performance Bank Guarantee issued by any Nationalized Bank or ICICI, 

IDBI, HDFC & Axis Bank of India. Performance Guarantee in any other shape 

shall not be accepted. 

37.0 The estimate is based on DSR-2016 rates for schedule items and market rates for 

the Non- schedule items. 

38.0  For schedule items, items no‟s, description or nomenclature of the items, unit of 

the items given in financial bids are based on DSR‟2016. If there is any error or 

discrepancy in the above w.r.t as given in DSR‟2016, the same shall be regulated 

as given in DSR‟2016. 

39.0 During the various stages of execution, the Contractor shall submit monthly 

progress report in three set along with six or more different photographs of the 

project/work. The photographs must be of good quality and its size should not be 

less than 4” X 6”. 
 

40.0 The contractor shall be solely responsible for execution of work with proper 

workmanship and as per the specifications. 

41.0   The work is to be completed within specified completion period. If it  is  found that  

more  time has been taken by the contractor to complete the work/project, 

liquidated damages @ 1.5% per month of delay (to be computed on per day 

basis) subject to a maximum of 10% of the award value of the work as per 

CPWD guidelines would be imposed on the contractor. 

42.0   On completion of the work, the work shall be handed over  to  the  client  

including  all services and facilities executed in accordance with the approved 

plans, specification fulfilling all techno functional requirement along with 

inventory, “As Built drawings”, maintenance manual/standard operating 

procedure (SOP) for equipments and plants and all clearance/certificates from 

statuary authorities, local bodies complete in all respects. 

43.0   Performance guarantee equivalent to 5% of the awarded contract amount or 

estimated cost  put to tender, whichever is higher submitted by the contractor, 

shall be refunded to the contractor after successful completion and recording of 

the completion of work. 

44.0   L.V system works shall be got executed by the contractor engaging specialized 

agencies as approved by the Engineer In-charge. 

45.0 The electrical work shall be carried out by the contractor under the supervision of 

the electrical contractor licensee holder. 

46.0   Payments due to the contractor will be made only after verifying that the statutory 

P.F. payment have been made to EPFO related to the employees deployed by the 

contractor on the awarded project. 
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Employees wise details of deposit of P.F. will be submitted by the contractor 

along with the bill/ invoice to HPL. 

 

 

47.0      For  deviation  in  quantities  beyond  the  limit  specified  in  Schedule  „F‟,  the  

rates  of  the deviated quantities payable to the contractor shall be lowest of “the 

rates of contract items, market  rate of the  item worked out  based  on market  

rate analysis and  the DSR‟2016  rate updated with applicable cost index (if any) 

in case of scheduled items. For Non-schedule items, it shall be lower of the 

contract item rate and market rate to be analysed based on the BOQ/ DSR item 

rates of similar items to the extent possible and market rates of various materials 

and labour. 

 

48.0    For extra items, the rates payable to the contractor shall be lower of “the market 

rate of item as  per  analysis  of  rates  based  on  market  rate, BOQ rate and  

DSR’2016  item  rate  updated  with applicable cost index (in case of scheduled 

items)”. For Non-schedule items, it shall be based on the market rate analysis to 

be worked out based on the BOQ/ DSR item rates of similar items to the extent 

possible and market rates of various materials and labour. 

 

49.0    Jurisdiction : The agreement is deemed to be executed at Delhi/New Delhi and 

the  Court in Delhi/ New Delhi alone will have the jurisdiction to deal with 

matters arising under this work. 

50.0    If the work is carried out in violation of the approved plan of the project/ contract, 
the agency shall rectify the same at his own cost to the satisfaction of the 

HPL/client 

. 

51.0    Force Majeure means acts of God (including, but not limited  to  natural  disaster,  

fire, thunder, lighting, explosion, earthquake, storm, typhoon, tornado, drought, 

tidal wave and flood) terrorist attacks or war (whether declared or not), invasion 

or an act of foreign enemy or any judgment or order of any court of competent 

Jurisdiction or statutory Authority whereby a party is prevented from complying 

with its obligations under this agreement. The period of compliance with its 

obligation under this agreement by the party affected by the force Majeure event 

shall be extended on a day for day basis for the period during which the force 

Majeure event continues. 

52.0    In the event of a party (effected party ) not being able to perform its obligations 

pursuant to this Agreement  as a result of a Force Majeure event, such affected 

party shall give notice   (“Force Majeure Notice”) to the other party, of any such 

Force Majeure event as soon as reasonably practicable but not later than seven 

days after the dated of on which the affected party knew or should have 

reasonably known the commencement of the Force Majeure event. 

 

 



MSH-Nashik 

Signature of tenderer 19 HPL 

 

53.0 If the affected Party has taken all necessary steps towards mitigating the effect of 

 a force Majeure even, then: 

1. the obligations of the affected party shall be suspended to the extent that they 

are affected by the Force Majeure event so long as the Force Majeure event 

continues; 

 

2. to the extent the performance of the obligations of the affected Party is 

affected by the Force Majeure event, the time period for the performance of the 

obligations of the affected Party shall be extended by a similar time period on a 

day to day basis. 

 

54.0 Force Majeure shall not include any event, which is caused by the negligence or 

 intentional action of a Party‟s or such Party‟s sub agency or agent  or 

 employees or, which a  diligent Party could reasonably have been expected to: 
 

(i) Take into account at the time of the conclusion of this agreement and/ or; 

(ii) Avoid or overcome in the carrying out of its obligations hereunder. 

 

55.0 Third party motor vehicle liability insurance as required under Motor vehicle Act 

 1988 in respect of motor vehicles operated in India by the Agency or its 

 personnel or any sub agency or its personnel for the period of this Agreement. 

 

56.0   The letter of Intent will be issued to the successful bidder as per NIT. The 

 successful contractor has to submit the Performance Bank Guarantee and copy of 

 SGST and CGST registration within 15 days from date of issue of LOI. 

 

57.0   The contractor shall be responsible for obtaining necessary clearances for start of 

work and on completion of work executed by him from various local bodies, 

Chief Electrical inspector & Chief Fire Officer for occupation of the building. 

Necessary liasoning with other working agencies & local bodies shall be his 

responsibility. Any statutory fees to be paid on account of said clearances shall be 

reimbursed to contractor by HPL/ Client. 
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Annexure - X 

                  Notice for appointment of Arbitrator 
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
 

5. Contract amount in the work 
 

6. Date of contract 
 

7. Stipulated date of initiation of work 
 

8. Stipulated date of completion of work 
 

9. Actual date of completion of work (if completed) 
 

10. Total number of claims made 
 

11. Total amount claimed 
 

12. Date of submission of final bill (if work is completed) 
 

13. Date of payment of final bill (if work is completed) 
 

14. Amount of final bill (if work is completed) 
 

15. Date of request made to Engineer-in-Charge for decision 
 

16. Date of receipt of Engineer-in-Charge decision 
 

17. Date of appeal to you 
 

18. Date of receipt of your decision. 
 
 

Specimen signatures of the applicant 
(only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge.  I/We  enclose 
following  documents. 

 
1. Statement of claims with amount of claims. 

2. 
3. 
4. 

 
Yours faithfully, 

 

                                                                            (Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 

the  name of Executing Bank) 

 

 

 

Ref. :       Date : 

 

       Bank Guarantee No. …………………. 

 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura,  

New Delhi : 110 014. 

 

 

 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject  or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated under 

………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the tenderer.  This guarantee  shall be irrevocable 

and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 

from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer  in writing and agree that any change in the constitution of the 

said tenderer or the said Bank shall not discharge our liability hereunder.  In witness whereof the 

Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 

…………………. 2019 at……………………….. 

 

 

WITNESS : 

 

1. (SIGNATURE)       (SIGNATURE) 

 

 

(NAME)………………………………..                                   (NAME)………………………… 

 

                         (Designation with Bank Stamp)…………….. 

 

 

(OFFICIAL ADDRESS)                            ATTORNEY AS PER  

                                                                      POWER  OF ATTORNEY NO…………………… 

 

…………………………………   DATE ………………………………….. 

 

2. (SIGNATURE) 

 

(NAME) 

 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to  90 days from the date of opening of  Financial Bid.. 
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