CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

3|, o Read As
No.

1 Chief Engineer/ DG works/ Chief CMD, HPL

Engineer (Zone)

2 Superintending Engineer GM (HQ)

3 Engineer —in —charge DGM (Engg.)

4 Department Hindustan Prefab Limited
5 Administrative Head CM.D., HPL

6. Owner Assam Rifles

7. C.P.W.D. HP.L.

Signature of tenderer 1

HPL



SCHEDULE ‘B’ TO ‘F’

SCHEDULE-B :

Schedule of materials to be issued to the contractor.

Sl Description of | Quantity Rates in figures & | Place of Issue
No. Item words at which the
material will be
charged to the
contractor
1 2 3 4 5
NOT APPLICABLE

SCHEDULE ‘C

Tools and plants to be hired to the contractor

Sl Description Hire charged per day Place of Issue
No.

1 2 3 4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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SCHEDULE ‘E’

Reference to General Conditions of contract.

Name of work: - "Construction of Cook House & Dining Hall 01 No (G) for AR Bn at Phek

(Nagaland)."

NIT No: HPL/DGM(Engg.)/TC/AR/2019-20/12 Dated: 10.05.2019

Estimated cost of work :

1.90 Cores.

1) Earnest money :

Rs 3.8 lakh

i) Performance Guarantee :

5.00 % (Five percent) Bank
Guarantee of contract value
before the time of signing of
agreement from any
Nationalized Bank or ICICI,
IDBI, HDFC & AXxis Bank
in India.

iii) Security Deposit :

5.00 % (five percent) only
of the contract amount,
which shall be deducted in
the manner, set out in this
contract.
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SCHEDULE ‘F’

GENERAL RULES: Officer inviting tender : Deputy General Manager, (C), HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge Deputy General Manager (Engg), HPL.
2(viii) Accepting Authority Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour to cover all over

needs and profits 15%
2(xi) Standard Schedule of Rates 2012 or As applicable as per NIT.
2(xii) Department Hindustan Prefab Limited.

9(iif)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to
date corrections and amendments. & CVC
guidelines.
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Clause 1

i) Time allowed for submission At the time or before
of Performance Guarantee from the signing of contract
date of issue of letter of acceptance, agreement but max within
in days 15 days of award of work
i) Maximum allowable extension
beyond period provided in i)
above in days . 07 days
Clause 2
Authority for fixing compensation
Under clause 2. . C.M.D, HPL
Clause 2A
Whether Clause 2A shall be applicable
Not applicable.
Clause 5
Number of days from the date of
issue
of letter of acceptance or from the
first date of handing over of site : 10 days
( whichever is later) for reckoning
date of start
Clause 6,6A

Clause applicable — (6 or 6A) 6A

Mile Stone(s) as per table given below:

Sl Financial Progress Time Allowed (from | Amount to be with- held in case of

No date of start) non- achievement of milestone

1 1/8"™ (of whole work) | %™ (of whole work) In the event of not achieving the

2 3/8"™ (of whole work) | % (of whole work) necessary progress as assessed from

3 3/4™ (of whole work) | %™ (of whole work) the running payments, 1% of the

4 Full Full tendered value of work will be
withheld for failure of each
milestone.
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Time allowed for execution of work

09 months

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., H.P.L. (with approval of Client)

Clause 10A
Testing equipment to be provided by the
contractor as required at site.

Clause 10B (i), (ii) & (iii) shall be applicable

Only GCC clause No0.35 and GCC clause No.8

and sub clauses therein of this tender are
applicable.

Clause : 10 CA & 10CC

Not applicable

Specifications to be followed for execution
of work( all works)

CPWD specifications and CVC circular &
guideline with all latest amendments and
corrections up to date

Deviation Limit beyond Scheduled quantity
shall apply for building work:

Not applicable

Deviation Limit beyond Scheduled quantity
shall apply for foundation work:

Not applicable

Clause 16Competent Authority for Deciding
reduced rates.

C.M.D., HPL (with approval of client)

Clause 12
List of mandatory machinery, tools & plants
as form F

Be furnished by the contractor.

Clause 36 (i) Requirement of Technical Representative (s) and recovery rate.

Rate at which recovery shall

Minimum
SI. | qualification Discipline | Designation E g E be made from the contractor
- - - (5] - -
No. | of technical (principal § = £ | in the event of not fulfilling
Representative Technical/technical | 5 L% = | provision of clause 36(i)
Representative ) Figures | Words
1. Graduate Engineer Civil Technical 5 01 25,000/- Twenty five
Representative Per month | thousands Per month
year
2 Graduate Engineer Civil Technical 2 01 20,000/- Twenty
Or Representative Per month | thousands Per month
Diploma Engineer 05 01 For each
(Civil) -Do- year For each -Do-
-Do-

with Graduate Engineers.

Assistant Engineer’s retired from Government service that are holding Diploma will be treated as per
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be made
from the Contractor
Excess beyond | Less use beyond the permissible
permissible variation variation

1. Cement Nil Rs. 600 per bag of 50 kg.
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