Rain Water Harvesting, Jaffarpurkalan-Delhi

i

TENDER DOCUMENT

(Through e-Tendering)

Name of Work: “Construction of Rain Water Harvesting for Navodaya
Vidyalaya Samiti at Jawahar Navodaya Vidyalaya,
Jaffarpurkalan, Delhi.”

NIT NO: HPL/DGM(ENGG.)/TC/NVS/2019-20/44 Dated: 23.12.2019

ISSUED TO :-

HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)
Jangpura, New Delhi-110014

CIN: U74899DL1953G01002220
Ph- (011) 43149800-899, Fax: (011) 26340365
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI- 110014

NOTICE INVITING e-TENDER

NIT NO: HPL/DGM(ENGG.)/TC/NVS/2019-20/44

Dated: 23.12.2019

1. HPL invites online percentage rate basis “E-tenders” in two bid system on behalf of “Navodaya Vidyalaya
Samiti ” for the work of “Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at
Jawahar Navodaya Vidyalaya, Jaffarpurkalan, Delhi”

2. From the reputed, experienced, technically and financially sound contractors / agencies as per the following

details :-

Tendering Document No.

NIT  NO:
Dated: 23.12.2019

HPL/DGM(ENGG.)/TC/NVS/2019-20/44

Name of Work

Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at
Jawahar Navodaya Vidyalaya, Jaffarpurkalan, Delhi

Estimated Cost

Rs 2594476.35

Period of Completion

60 Days to be reckoned from the 5™ day of issue of Award Letter.

Earnest Money Deposit

Rs. 51889.50 in the shape of DD in favour of Hindustan Prefab Limited
and, payable at New Delhi-110014.

Non-refundable cost of Tender document

Rs. 1531/- in the shape of DD in favour of Hindustan Prefab Limited
and, payable at New Delhi-110014

Last date & time of submission of online
tender

Up to 03.01.2020 by 3.00 PM.

Period during which hard copy in Original of
EMD, Cost of Tender Document, e-tender
processing fee, letter of Acceptance of
tender conditions, enlistment order of the
contractor and other documents as per
NIT shall be submitted.

Before and up to 3.00 PM on 03.01.2020 in the office of “Hindustan
Prefab Limited”, Jangpura, New Delhi-110014

Date & Time of Opening of technical bids

At 3.30 PM on 04.01.2020

Validity of offer

30 days from the date of opening of price tender

Opening of price bid

To be intimated later on

*Earnest Money of Rs. 51889.50 in the shape of Demand draft shall be accepted from any Nationalised Bank or ICICI,

IDBI, HDFC & Axis Bank of India.

The tender document can be downloaded from website https://etenders.gov.in/eprocure/app and
www.eprocure.gov.in. “Corrigendum/addendum, if any, would appear only on the HPL’ website,
https://etenders.gov.in/eprocure/app and not to be published in any News paper”.

3. The intending tenderer must read the terms and conditions of HPL carefully. He should only
submit his tender if he considers himself eligible as per eligibility criteria and he is in possession

of all the documents required.

4. Those intending

tenderers/contractors
https://etenders.gov.in/eprocure/app mentioned above,

not registered on the website i.e.

are required to get registered

beforehand. If needed they can be imparted training on online tendering process as per
details available on the website i.e. https://etenders.gov.in/eprocure/app.

5. The intending tenderer must have class-I11 digital signature to submit the tender.

Seal & Signature of Tenderer 2

The Tender Document as uploaded can be viewed and downloaded free of cost by anyone
intending tenderer. But the tender can be submitted only after uploading the mandatory scanned
documents such as (a) Demand Draft towards cost of tender document, (b) proof of deposit of e-
Tender Processing Fee (¢) Demand Draft of any Nationalized Bank or ICICI, IDBI, HDFC &
Axis bank against EMD & all other documents as per Notice Inviting e-tender.
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Set of Contract / Tender Documents:

The following documents will constitute set of tender documents: -
a) Notice Inviting e-Tender

b) Special Conditions of contract

c) List of approved makes

d) General Condition of Contract-CPWD

e) Bill of Quantities

f) Acceptance of Tender Conditions

g) Bank Mandate Form

h) Corrigendum, if any

If any problem related to online filling, please contact help desk no.0120-4200462. If not satisfied
with help desk response. Kindly contact 011-43149859

HPL will not responsible for any type of failure of network at contractor’s end. So you are advised
to fill tender with sufficient time in hand to avoid last moment rush.

Deleted.
Joint ventures are not accepted.

HPL reserves the right to accept any or reject all the tenders and split up the work among more
than one parties without assigning any reasons thereof. HPL reserve the right to terminate the work
in between by giving one month notice without any financial liability.

The tenderers are required to quote strictly as per terms and conditions, specifications, standards
given in the tender documents and not to stipulate any deviations.

After submission of the tender, the tenderer can re-submit revised tender any number of times but
before last time and date of submission of tender as notified

When it is desired by HPL to submit revised financial tender then it shall be mandatory to submit
revised financial tender. If not submitted, then the tender submitted earlier shall become invalid.

On opening date, the tenderers can login and see the tender opening results.
Contractor can upload documents in the form of PDF format.

Contractor to upload scanned copies of all the documents including valid GST No/ EPF
Registration/PAN No. as stipulated in the tender document.

If the contractor is found ineligible after opening of tender, his tender shall become invalid and cost
of bid document and processing fee shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically by the tenderer, the tender shall become invalid and
cost of tender document and processing fee shall not be refunded.

Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and
capacity of the tenderers to perform the contract, in the overall interest of HPL. In case, tenderer’s
capabilities and capacities are not found satisfactory, HPL reserves the right to reject the tender.

In case of Percentage Rate Tender, Contractor must ensure to quote single percentage rate. The
column meant for quoting rate in figures appears in pink color and the moment rate is entered, it
turns sky blue, The Rate shall be quoted upto 2 Decimals.
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23. In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities /
Schedule of Quantities. The cost of item against which the contractor has failed to enter a rate or
price, shall be deemed to be covered by rates and prices of other items in Bill of Quantities /
Schedule of Quantities and no payment shall be made for the quantities executed for items against
which rate has not been quoted by the contractor. The column meant for quoting rate in figures
appears in pink / yellow colour and the moment rate is entered, it turns sky blue. The Rate shall be
quoted up to 2 Decimals.

24. In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the
same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
tenderers, rate of such item shall be treated as “0” (ZERO).

25. The tenderer if required may submit questions in writing by e-mail at
tendercellhpl@gmail.com to seek clarifications latest by 02.01.2020 to the office of Dy. General
Manager (Engg.)-TC at Hindustan Prefab Limited, Jangpura, New Delhi: 110 014. The tenderers
are requested to submit their technical and commercial queries separately so that those could be
replied suitably.
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ELIGIBILITY CRITERIA

1. INITIAL CRITERIA FOR ELIGIBILITY FOR TECHNICAL BID :-

The applicant should have experience of having successfully completed works during the seven
years ending pervious day of last date of submission of tenders:

(i) Three similar completed works costing each not less than the amount equal to 40% of estimated
cost put to tender,

OR
Two similar completed works, each of value not less than 60% of the estimated cost put to tender.

OR
One similar completed work of value not less than 80% of the estimated cost put to tender.

(ii) Similar works shall means work of Civil and allied works etc. as mentioned in the NIT/Tender
document.

(iii) The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum,; calculated from the date of completion to last date
of receipt of applications for tenders

2. The applicant should have had average annual financial turnover on construction works minimum
of 50% of total estimated cost put to tender during the last three years ending 31 March 2018 or
March 2019. This should be duly audited by a Chartered Accountant. Year in which no turnover is
shown would also be considered for working out the average.

3. The applicant should not have incurred any loss in more than two years during the last five years
ending 31 March 2017 or March 2018 which should be duly certified by the Chartered Accountant.

4. The applicant should have a solvency of 40% of estimated cost certified by his Bankers. The
solvency certificate should not be more than 06 months old as on the last date of submission of
tender.

5. The applicant should have sufficient number of Technical and Administrative employees for the
proper execution of the contract. The applicant shall have to submit a list of these employees
stating clearly how these would be involved in this work within 15 days of award of work.

6. The applicant’s performance for each work completed in the last 07 years and in hand should be
certified by an officer not below the rank of Executive Engineer or equivalent and should be
obtained in sealed cover.

7.0 EVALUATION CRITERIA FOR PRE-QUALIFICATION

7.1 For the purpose of pre-qualification, applicants will be evaluated in the following manner:

7.2 The initial criteria prescribed in para 01 to 04 above in respect of experience of similar class of

works completed and financial turnover etc. will first be scrutinized and the applicant’s eligibility
for pre-qualification for the work be determined.
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7.3 The applicants qualifying the initial criteria as set out in para 01 to 04 above will be evaluated for

8.0

9.0

9.1

9.2

10.0

11.0

following criteria by scoring method on the basis of details furnished by them:

a) Financial strength (Form ‘A’) — Max 20 Marks
b) Experience in similar nature of works during

last Seven years (Form ‘B’) - Max 20 Marks
C) Performance on works (Form ‘D) -Time over run Max 20 Marks
d) Performance on works (Form ‘D”) -Quality Max 40 Marks

Total 100 Marks

To qualify, the applicant must secure at least fifty percent marks in each above & sixty percent
marks in aggregate.

The HPL, however, reserves the right to restrict the list of pre-qualified contractors to any number
deemed suitable by it.

FINANCIAL INFORMATION

Applicant should furnish the following financial information: Annual financial statement for the
last five year (in Form “A”)

EXPERIENCE IN WORKS HIGHLIGHTING EXPERIENCE IN SIMILAR WORKS

Applicant should furnish the following:
a) List of all works of similar class successfully completed during the last seven years (in form“B”)

Structure & Organization (in Form “E”)
ORGANISATION INFORMATION
Applicant is required to submit the following information in respect of his organization (in Form “D”)

Number of Technical & Administrative Employees in parent company, subsidiary company and
how these would be involved in this work (in Form “D”).

The document uploaded by the contractor / construction agency in support of their work experience,
financial credential, Income tax return, Turnover etc. should be self attested.
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12. List of Mandatory Documents to be scanned and uploaded within the period of tender

submission.
a) Demand Draft and / or Bank Guarantee of any Nationalized Bank or approved scheduled Bank
against EMD
b) Demand Draft of any Scheduled Bank towards cost of Bid Document.
C) Certificates of work experience and documents pertaining to Eligibility criteria/NIT.
d) Should have valid EPF Certificate
e) Letter of Acceptance of tender condition unconditional as per tender documents Annexure -1 of
this NIT.
f) Power of Attorney of the person having Digital Signature for signing/Submitting the bid.
0) GST registration/EPF registration, PAN No
h) FromAto E
13.0  All the uploaded documents including other documents as per NIT should be submitted in hard
copy as per time and date mentioned in the NIT.
14.0  Price bid will be submitted online only, do not submit hard copy of price bid.
15.0 Bank Mandate Form.
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MEMORANDUM TO FORM OF TENDER

SN Description GCC Values/ Description to be applicable for relevant
Clause clause(s)
No./NIT
i) Name of work Construction of Rain Water Harvesting for Navodaya
Vidyalaya Samiti at Jawahar Navodaya Vidyalaya,
Jaffarpurkalan, Delhi.
NIT No: NIT NO: HPL/DGM(ENGG.)/TC/NVS/2019-20/44
Dated: 23.11.2019
i) Client/ Owner Navodaya Vidyalaya Samiti
iii) | Type of Tender Percentage Rate
iv) Earnest Money NIT Rs. 51889.50
V) Estimated cost NIT Rs. 2594476.35
vi) Time for completion of NIT 60 Days
work
vii) | Mobilization advance 10 B(ii) NA
viii) | Interest rate of 10 B(iv) | NA
Mobilization advance
iX) Schedule of rates Estimated cost is based on DSR 2016 rates for schedule items
Applicable and market rates for some of the non schedule items
including all taxes as applicable in state of work.
X) Validity of tender 30 (Eighty) days
Xi) Performance Guarantee 1 5% (Five percent) of awarded contract amount at the time of
signing of agreement in the shape of bank guarantee only
from any Nationalized Bank or ICICI, IDBI, HDFC & Axis
Bank of India.
xii) | Security Deposit/ 5% (Five percent) of Gross value of work done.
Retention Money
xiii) | Time allowed for The date of start of work shall be reckoned from 5™ day of
starting the work issue of email/telegram/Letter/Telex/Fax of intent of
Acceptance of tender or from the 1% day of handing over of
the site, whichever is later.
xiv) | Defect liability period 12 (Twelve) months from the date of handing over of the
work to the client.
xv) | Escalation /Price 10 CC Escalation /Price variation is not applicable/ payable in this
variation contract. Rates are firm & fixed for the entire contract period
including extended period, if any.
xvi) | Specifications to be The work shall be carried out as per latest CPWD

followed for execution
of work( all works)

specifications with upto date correction slips, which is being
followed in state of work in general and as per direction of
Engineer-in-charge in addition to the additional technical
specifications given in the tender document.

Seal & Signature of Tenderer
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Annexure-|

ACCEPTANCE LETTER
TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE - |

Hindustan Prefab Limited
(Address of submission as mentioned in “Notice Inviting Tender”)

Name of work: Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at Jawahar
Navodaya Vidyalaya, Jaffarpurkalan, Delhi .

NIT NO: HPL/DGM(ENGG.)/TC/NVS/2019-20/44 Dated: 23.12.2020
Sir,
ACCEPTANCE OF TENDER CONDITIONS

1. The tender documents for the work as mentioned in “Memorandum to Form of Tender” have been
sold to me/us by Hindustan Prefab Limited and | / we hereby unconditionally accept the tender
conditions and tender documents in its entirety for the above work.

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted wherein it is
clarified that after unconditionally accepting the tender condition in its entirety, it is not permissible
to put any remark(s)/ conditions (s) (except unconditional rebate on price, if any) in the tender
enclosed in “Envelope-1” and the same has been followed in present case.

In case this provision of the tender is found violated at any time after opening “Envelope-I”, I/ We
agree that the tender shall be summarily rejected and HPL shall, without prejudice to any other
right or remedy be at liberty to forfeit the full said earnest money absolutely.

3. The required earnest money for this work is enclosed herewith.

4. I/We, have seen all the corrigendums/Addendums uploaded by HPL on HPL’s website upto the last
date and time of submission of tenders for this work.

Yours faithfully,

(Signature of the tenderer)
With rubber stamp
Dated:
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Instructions to Tenderer (ITT)

1. Online sealed Percentage Rate open tenders on behalf of Navodaya Vidyalaya Samiti are invited
for the work of: Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at Jawahar
Navodaya Vidyalaya, Jaffarpurkalan, Delhi. The Pre-qualification / enlistment of the contractors
should be valid on the last date of submission of tenders. In case the last date of submission of
tender is extended, the pre-qualification of contractor should be valid on the original date of
submission of tenders.

2. The work is estimated to cost Rs. 2594476.35. This estimate, however, is given merely as a rough
guide.

3. The tender document as uploaded can be seen on website https://etenders.gov.in/eprocure/app or
www.eprocure.gov.in and can be downloaded free of cost.

4. Mode of Submission.
1. Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along with
the tender shall be in the form of Demand Draft and/ or Bank Guarantee. Demand drafts shall be
payable at place as mentioned in NIT in favour of Hindustan Prefab Limited from any
Nationalised /Scheduled Bank. The EMD (DD) and/ or Bank Guarantee shall be valid for
minimum period of 90 days from last day of submission of Tender. The EMD shall be scanned
and uploaded to the e-Tendering website within the period of tender submission and original
should be deposited in office of HPL.

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the
declaration of successful tenderer (L-1). The EMD of L-2 party shall be returned after award of
work to L-1 agency. No interest will be payable by the HPL on the said amount covered under
EMD/Any other Security Deposit.

Interested bidder who wish to participate in the tender has also to make following payments in
the form of Demand Draft of any Scheduled Bank and to be scanned and uploaded to the e-
Tendering website within the period of bid submission :

Cost of Bid Document- Rs. 1531/- in the shape of DD in favor of Hindustan Prefab Limited
payable at New Delhi.

Demand Draft against EMD and Cost of tender Document shall be placed in single sealed
envelope superscripted as "Earnest Money”, Cost of Tender Document” with name of work and
due date of opening of the tender also mentioned thereon.

Copy of certificate of work experience (if required) and other documents as specified in the
tender/eligibility criteria shall be scanned and uploaded to the e-Tendering website within the
period of tender submission and certified copy of each shall be deposited in a separate envelope
marked as "Technical Bid”

All the documents of Technical bid should be enclosed in spiraled single file and properly serial
numbered & file shall be named as Annexure ‘Z’. Loose papers/ documents if submitted, are
likely not to be considered. The technical bid documents should be properly spiral binding /
book binding.
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5. Both the envelopes shall be placed in another envelope with due mention of Name of work, date &
time of opening of tenders and to be submitted in the office of HPL upto the last date & time of
submission of tender upto 03.01.2020at 03:00 PM. The documents submitted shall be opened on
the same day.

Online Technical tender documents submitted by intending tenderers shall be opened only of those
tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender processing fee
and other documents placed in the envelope are found in order. The Price tenders of those tenderers
who have qualified the technical bid shall be opened. The date of opening of price tender shall be
informed to the tenderer subsequently.

6. The tender submitted shall become invalid if:-

i) The tenderer is found ineligible.
i) The tenderers do not upload all the documents as stipulated in the tender document.

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically in the office of tender opening authority.

7. VALIDITY OF TENDER

The Tender for the works shall remain open for acceptance for a period of thirty (30) days from the
date of opening of financial tender. If any tenderer withdraws his tender before the said period or
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms and
conditions of the tender which are not acceptable to the HPL, then the HPL shall, without prejudice
to any other right or remedy, be at liberty to forfeit the said earnest money as aforesaid. Further the
tenderers shall not be allowed to participate in the retendering process of work.

8. ACCEPTANCE OF TENDER

HPL reserves the right to reject any or all the tenders in part or full without assigning any reason
whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves the right to
award the work to a single party or split the work amongst two or more parties as deemed necessary
without assigning any reason thereof. The Contractor is bound to accept the part work as offered by
HPL after split up at the quoted/negotiated rates.

9. The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected.

10. The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing for
this work and must indicate full name, address, and status/occupation with dated signatures.

11. The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest tender
and reserves to itself the right to reject any or all the tenders received without assigning any reason
thereof. Tenders in which, any of the prescribed conditions are not fulfilled or found incomplete in
any respect are liable to be rejected.

12. On acceptance of tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from Engineer-in-Charge or its authorized representative
shall be intimated by the contractor within 07 days of issue date of letter of Awards by HPL.

13. The tenderer shall not be permitted to tender for works if his near relative is posted in the project
office or concerned Zonal Office of the HPL. The contractor shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who
are near relatives to any of the officers in HPL. Any breach of this condition by the tenderer would
render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest Money
and Security Deposit. This may also debar the contractor from tendering for future works under
HPL.
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The time of completion of the entire work, as contained in contract shall be as mentioned in
“NIT”, which shall be reckoned from the 05th day after issue of the letter of Award by the HPL

Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

The tender award, execution and completion of work shall be governed by tender documents
consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities,
Conditions of Contract.

ADDENDA/CORRIGENDA

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of the
Addenda/ Corrigenda to the tender documents may be issued up to the date of submission of the
tender to clarify or effect modification in specification and/ or contract terms included in various
tender documents. The tenderer shall suitably take into consideration such Addenda/ Corrigenda
while submitting his tender. The tenderer shall return such Addenda/ Corrigenda duly signed and
stamped as confirmation of its receipt & acceptance and submit along with the tender document.
All Addenda/ Corrigenda shall be signed and stamped on each page by the tenderer and shall
become part of the tender and contract documents. In case of non working of websites,
addendum/corrigendum shall be uploaded immediately on its working

CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’s attention is drawn to the fact that during the period, the tenders are under consideration,
the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/
representatives on matters related to the tender under consideration and that if necessary, HPL will
obtain clarifications in writing or as may be necessary. The tender evaluation and process of award
of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized
to discuss and get clarification from the tenderers.

The quantities for some items are not given in the BOQs, those quantities may be considered as
NIL & bidders need not to quote the rates for such items.

The condition written elsewhere shall not be considered either for evaluation or as a part of
eligibility criteria.

The bidder shall submit schedule of completion of BOQ items costing more than 2% of the contract
value. The schedule should incorporate date of placement of order of material, receipt of material,
start of installation at site and completion of work. The schedule of the bidder whose bid has been
selected would be reviewed and jointly agreed before the start of work and the final schedule would
form part of the agreement.
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Instructions for Online Bid Submission

(Department User may attach this Document as an Annexure in their Tender Document which provides
complete Instructions for on line Bid submission for Bidders)

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids
online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://etenders.gov.in/eprocure/app .

REGISTRATION
1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal
(URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enrollment” on the
CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class
Il Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g.
Sify / nCode / eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSC’s to others which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the
password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS
1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders
by several parameters. These parameters could include Tender ID, Organization Name, Location, Date,
Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a
number of search parameters such as Organization Name, Form of Contract, Location, Date, Other
keywords etc. to search for a tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This
would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any
corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to
obtain any clarification / help from the Helpdesk.



PREPARATION OF BIDS
1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which the
bid documents have to be submitted, the number of documents - including the names and content of
each of the document that need to be submitted. Any deviations from these may lead to rejection of the
bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents
may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned
document.

4) To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g.
PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can
use “My Space” or “Other Important Documents’” area available to them to upload such documents.
These documents may be directly submitted from the “My Space” area while submitting a bid, and need
not be uploaded again and again. This will lead to a reduction in the time required for bid submission
process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading process. If
Bidder has uploaded his Documents in My Documents space, this does not automatically ensure these
Documents being part of Technical Bid.

SUBMISSION OF BIDS
1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in
time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the
tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and
enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The original
should be posted/couriered/given in person to the concerned official, latest by the last date of bid
submission or as specified in the tender documents. The details of the DD/any other accepted
instrument, physically sent, should tally with the details available in the scanned copy and the data
entered during bid submission time. Otherwise the uploaded bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BoQ format
with the tender document, then the same is to be downloaded and to be filled by all the bidders.
Bidders are required to download the BoQ file, open it and complete the white coloured (unprotected)
cells with their respective financial quotes and other details (such as name of the bidder). No other cells
should be changed. Once the details have been completed, the bidder should save it and submit it



online, without changing the filename. If the BoQ file is found to be modified by the bidder, the bid will
be rejected.

6) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The
bidders should follow this time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is done. Any bid
document that is uploaded to the server is subjected to symmetric encryption using a system generated
symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

7) The uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the
portal), the portal will give a successful bid submission message & a bid summary will be displayed with
the bid no. and the date & time of submission of the bid with all other relevant details.

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid.
This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS
1) Any queries relating to the tender document and the terms and conditions contained therein should
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in
the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24x7 CPP Portal Helpdesk.

%k k%
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FORM “A’
FINANCIAL INFORMATION
Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ profit &

loss account for the last five years duly certified by the Chartered Accountant, as submitted by the
applicant to the Income Tax Department (Copies to be attached)

YEARS
2013-14 2014-15 2015-16 | 2016-17 | 2017-18

I. 1) Gross Annual Turnover
on construction works

ii) Profit/ Loss

. Financial arrangement with the Financial Institution like over drafts/loan, Bank
Guarantee Limit etc. for carrying out the proposed work

1l The following certificates are enclosed:
a) Solvency Certificate (not older than six month) from Bankers of Applicant.

b) Current Income Tax Return filed with Income Tax Dept. duly acknowledged
(with seal).

Signature of Applicant(s)

Signature of Chartered Accountant with Seal

Signature of contractor with seal Hindustan Prefab Limited



Rain Water Harvesting,Jaffarpurkalan-Delhi

FORM -'B’

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST FIVE YEARS ENDING LAST
DAY OF THE MONTH in which tender invited.

S. | Name of | Owner | Cost Date of | Stipulated Actual Litigation | Name and | Remarks
No work/ or of commen date of Date of /Arbitrati address
project | sponso | work | cement | complet- | completio on /telephone
and ring in as per ion n pending/ number
location | organiz | crores | contract in of officer
ation progress to whom
with reference
details* may be
made
1 2 3 4 5 6 7 8 9 10

*Indicate gross amount claimed and amount awarded by the Arbitrator.

Signature of contractor with seal

Signature of Applicant(s)

HPL
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FORM ‘C’
PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM "B” & “C”
1. Name of contractor-

2. Name of work/
Project & Location

3. Agreement No

4, Estimated Cost

5. Tendered Cost

6. Date of Start

7. Date of complete

8. Date of Completion
i) Stipulated date of completion
i) Actual date of completion

9. Amount of compensation levied for

delayed completion, if any
10. Amount of reduced rate items, if any

11. Performance Report

(1) Quality of work Outstanding/Very Good/Good/Poor
(2) Financial Soundness Outstanding/Very Good/Good/Poor
(3) Technical Proficiency Outstanding/Very Good/Good/Poor
(4) Resourcefulness Outstanding/Very Good/Good/Poor
(5) General behavior Outstanding/Very Good/Good/Poor
Dated : Executive Engineer or Equivalent

Signature of contractor with seal HPL
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FORM 'D’

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK

S.NO. | Design Total Number | Name | Qualifi | Professional How Remarks
ation | number | available cation experience these
for this and details of | would be
work work carried involved
out in this
work
1 2 3 4 5 6 7 8 9

Signature of Applicant(s)

Signature of contractor with seal

HPL
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FORM “E”

STRUCTURE & ORGANISATION

=

Name of Address of the applicant

Telephone No./Fax No.

3. Legal status of the applicant

(attach copies of original document defining the legal status)
a) An individual

b) A proprietary firm

C) A firm in partnership

d) A limited company or Corporation

N

4. Particulars of registration with various Government bodies (attach attested
Photocopy)
Organization/ Place of registration Registration No.

The applicant should have a solvency of 40% of estimated cost certified by his Bankers.
The solvency certificate should not be more than 6 months old.

5. Name and Titles of Directors & Officers with designation to be concerned with this
work.
6. Designation of individuals authorized to act for the organization.
7. Was the applicant ever required to suspend construction for a period of more than six

months continuously after you commenced the construction? If so, give the name of the
project and reasons of suspension of work.

8.  Has the applicant or any constituent partner in case of partnership firm, ever abandoned
the awarded work before its completion? If so give name of the project and reasons for
abandonment.

9. Has the applicant or any constituent partner in case of partnership firm, ever been
debarred/ black listed for tendering in any organization at any time? If so, give details.

10. Has the applicant or any constituent partner in case of partnership firm, ever been
convicted by a court of law? If so, give details.

11. In which field of Civil Engineering construction the applicant has specialization and
interest?

12.  Any other information considered necessary but not included above.

Signature of Applicant(s)

Signature of contractor with seal HPL
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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief | CMD, HPL
Engineer (Zone)
2 Superintending Engineer General Manager,HPL
3 Engineer —in —charge Project Incharge/ DGM (C)
4 Department Hindustan Prefab Limited
5 Administrative Head C.M.D., HPL
6. Owner Navodaya Vidyalaya Samiti
7. C.P.W.D. H.P.L.

Signature of tenderer HPL
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SCHEDULE ‘B’ TO ‘F’

Schedule of materials to be issued to the contractor.

SCHEDULE-B:

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5

NOT APPLICABLE

Tools and plants to be hired to the contractor

SCHEDULE ‘C’

S.No.

Description

Hire charged per day

Place of Issue

1

2

4

NOT APPLICABLE

Extra schedule for specific requirements/ document for the work, if any.

Not Applicable.

Signature of tenderer

SCHEDULE ‘D’

HPL
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SCHEDULE ‘E’

Reference to General Conditions of contract.

Name of Work: Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at
Jawahar Navodaya Vidyalaya, Jaffarpurkalan, Delhi

NIT NO: HPL/DGM(Engg.)/TC/NVS/2019-20/44 Dated: 23.12.2019
i) Estimated cost of work : Rs 2594476.35
i) Earnest money : Rs. 51889.50
iii)  Performance Guarantee : 5% of tendered value.
iv) Security deposit 5% of gross value of work done.

Signature of tenderer HPL
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SCHEDULE ‘F’

GENERAL RULES: Officer inviting tender Deputy General Manager, (C), HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge Project Incharge, HPL
2(viii) Accepting Authority Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour to cover all over

needs and profits 15%
2(xi) Standard Schedule of Rates DSR 2016 plus Cost Index@15.68%
2(xii) Department Hindustan Prefab Limited
9(ii)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to date

corrections and amendments & CVC guidelines.

Signature of tenderer HPL
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Clause 1
(1) Time allowed for submission At the time or before signing of
of Performance Guarantee from the contract agreement but max within 15
date of issue of letter of acceptance, days of award of work
in days
(i) Maximum allowable extension : 07 days
beyond period provided in
(1) above in days
Clause 2
Authority for fixing compensation
Under clause 2. . C.M.D, HPL
Clause 2A
Whether Clause 2A shall be applicable : Not applicable.
Clause 5
Number of days from the date of issue
of letter of acceptance or from the
first date of handing over of site
( whichever is later) for reckoning . 07 days
date of start
Clause 6,6A
Clause applicable — (6 or 6A) 6A

Signature of tenderer HPL
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Time allowed for execution of work 90 days
Authority to give fair and reasonable C.M.D., HPL
Extension of time for completion of work
Clause 10A
List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.
1. Theodolite, Dumpy level, Steel level.
2. Plumb bobs, Sprit level, Hammers.
3. Weighing machine (Electronic)
4. Thermometers, stoves.
5. Hydraulic test machine (compressive testing machine)
6. Smoke test machine.
7. Wire gauge, micro meter & toung tester and others as
required at site.
8. Sieves Set
9. AIll other lab equipments as required to conduct field lab
tests
Clause 10B
Whether Clauses 10 B (ii) shall be applicable Yes

Modified Provision

Clause 10CA
Materials covered under this
clause

1.
2.
3.

Cement

Reinforcement Bars Not Applicable.

Structural Steel.

Note: - All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of DG
(works) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be
applicable.
Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT

Signature of tenderer

HPL
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Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable

Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period

including extended period if any.

Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications
with all latest
amendments and
corrections up to date

Clause 12

12.2 & 12.3 Deviation Limit beyond which
Clauses 12.2 & 12.3. shall apply
for building work :

30 %

12,5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply
for foundation work

100%

Clause 16
Competent Authority for
Deciding reduced rates.

C.M.D., HPL

Clause 18

List of mandatory machinery, tools & plaint to be deployed by
the contractor at site but not limited to the followings

Excavators (various size)

Concrete batching plant, concrete pump Concrete transit mixer
Needle vibrator (Petrol) Table Vibrator elect./petrol)

Bar bending machine Bar cutting machine.

Drilling machine, Grinding/polishing Machines.
Steel shuttering & Steel scaffolding, Stone cutting Machine.

Signature of tenderer

HPL
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate.

Minimum Rate at which recovery
SlI. | qualification Discipline | Designation shall be made from the
No. [ of  technical (principal | contractor in the event
Representative Technical/technical ° g of not fulfilling
Representative ) S § 3 provision of clause
E < 36(i)
S 3
=% .
L Figures | Words
1. Graduate Engineer Civil Principal Technical | 05 01 25,000/- Twenty Five
Representative year Per month | thousands Per
month
2. Graduate Engineer Civil Technical NIL 15,000/- Fifteen
Or Representative Per month | thousands Per
Diploma Engineer 05 02 month
(Civil) -Do- year For each For each
-Do- -Do-

Assistant Engineer’s retired from Government service that are holding Diploma will be treated
at per with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi DSR 2016 printed by CPWD
Schedule of Rates

i) Variations permissible on theoretical quantities.

(@) Cement 2% Plus/ Minus
(b) Bitumen 2.5% Plus only and Nil on minus side
(c) Steel reinforcement and structural steel
section for each diameter, section and 2% Plus
category
(d) All other Materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use beyond the
permissible variation permissible variation

1. Cement Nil Rs. 600 per bag of 50 kg

Signature of tenderer HPL
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form
7/8 (Edition 2014 with up to date corrections and amendments) in the tender document.

1

2.

3.

EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall
be returned within 07 days of receipt of request of refund from them. The tenderers can
collect the un-opened financial bid, if they desire, from the office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after
opening of financial bid, shall be returned after award of work within 07 days of receipt of
request of refund from them.

EMD of the successful tenderer shall be adjusted in security deposit.

Contractor shall submit the complete program of construction along with CPM/PERT Chart
proposed to be followed for construction within 07 days of award of work and shall also
submit mile stones chart, base line programme regarding fixing time line for completion of
the project with mutual consent of HPL/NVS keeping in view the time allowed in days from
the date of start of work and percentage of financial value of work to be done of the awarded
contract amount for each mile stone as given in the schedule B to F of tender document.

RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel.

4. (i) The contractor shall procure 43 grade (conforming to 1S:8112) Ordinary Portland

Cement/PPC, as required in the work, of approved makes or as approved by Engineer-In
charge. Supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and
ISI marking, Samples of cement arranged by the contractor shall be taken by the Engineer-
in-Charge and got tested in accordance with provisions of relevant BIS codes. In case test
results indicate that the cement arranged by contractor does not conform to the relevant BIS
codes, the same shall stand rejected and shall be removed from the site by the contractor at
his own cost within a week's time of written order from the Engineer-in-Charge to do so.

i) The cement go-down of the capacity to store a minimum of 200 bags of cement shall be

constructed by the contractor at site of work for which no extra payment shall be made.
Double lock provision shall be made to the door of the cement go-down. The keys of one
lock shall remain with the Engineer-in-Charge or his authorized representative and the
key of the other lock shall remain with the contractor. The Contractor shall be responsible for
the watch and ward and safety of the cement go-down. The contractor shall facilitate the
inspection of the cement go-down by the Engineer-in-charge at any time.

Signature of tenderer HPL



ii)

v)

vi)

5.

Rain Water Harvesting,Jaffarpurkalan-Delhi

The cement shall be got tested by Engineer-in-charge and shall be used on work, only after
test results have been received. The contractor shall supply free of charge the cement
required for testing. The cost of tests shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall
be governed by conditions laid therein.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

Damaged cement shall be removed from site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within three days of the
receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the
contractor.

i) The contractor shall procure TMT steel reinforcement bars of Fe 500 grade conforming to
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The
contractor shall have to obtain, and furnish test certificates to the Engineer-in-charge in
respect of all supplies of steel brought by him to the site of work. Samples shall also be
taken and got tested by the Engineer-in-charge as per the provisions in this regard in
relevant BIS codes. In case the test results indicate that the steel arranged by the contractor
does not conform to BIS codes, the same shall stand rejected and shall be removed from
the site of work by the contractor at his cost within a week time from written orders from
the Engineer-in-charge to do so.

i) The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of

sufficient length shall be cut from each size of the bar at random at frequency not less than
that specified below :-

Size of bar For consignment below | For consignment above 100
100 tonnes tonnes.

Under 10mm dia bars One sample for each 25 | One sample for each 40 tonnes or
tonnes or part thereof part thereof

10mm to 16mm dia bars | One sample for each 35 | One sample for each 45 tonnes or
tonnes or part thereof part thereof

Over 16mm dia bars One sample for each 45 | One sample for each 50 tonnes or
tonnes or part thereof part thereof

iv) The contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the contractor.

v) The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption

Signature of tenderer HPL



Vi)

Rain Water Harvesting,Jaffarpurkalan-Delhi

of steel shall be worked out as per procedure prescribed in clause 42 of the contract and
shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

6. (@) All material used in the work shall be confirming to IS Specification and as per approved

10.

11.

12.

make/brands list and shall be ISI marked unless otherwise specified. In the event for items
for which either the brands not specified and ISI marked items not available, the sample of
the item before use shall be got approved from Engineer —in-charge. However in either
cases the samples of materials / fixtures shall be got approved from Engineer —in-charge
before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in

advance for approval. The Contractor when called upon shall provide "make" of
samples as per approved list for approval before execution free of cost and also will
make arrangements for transportation of samples to the designated test house as per the
direction of Engineer-in-charge of the work at his own cost. Cost of testing will also be
borne by the contractor.

Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to
have been effected at the time at which the letter would be delivered in the ordinary
course of post.

The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity
Bond for water proofing works from the date of completion of work.

The contractor shall be supplied drawings required for execution of work like architectural,
structural, all service plans and other detailed drawings in a phased manner. If any particular
drawing is required for execution of work, contractor shall inform the Engineer-in-Charge
in writing at least 15 days in advance.

The contractor shall be responsible for obtaining necessary clearances for start of work
and on completion of work executed by him from various local bodies, Chief Electrical
inspector & Chief Fire Officer for occupation of the building. Necessary liasoning with
other working agencies & local bodies shall be his responsibility. Any statutory fees to be
paid on account of said clearances shall be reimbursed to contractor by HPL/ Client.

The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/
Demand Draft, charges on account of this shall be debited to the contractor. The contractor
shall not claim anything extra on this account.

The quoted rates by the bidders shall be inclusive of all the taxes as applicable in the state at
the time of submission of tender like GST (Goods & Service Tax), excise duty, custom duty,
sales tax, value added tax (VAT), purchase tax, consignment tax, works contract tax, entry

Signature of tenderer HPL



13.

14.

15.

16.

17.

18.

Rain Water Harvesting,Jaffarpurkalan-Delhi

tax, turnover tax, toll tax, octroi charges, royalty, labour cess, levy and other tax(es) or duty
(ies) of similar nature in the state levied by State Govt./Central Govt./ or any other statuary
body. The rates quoted by him in the tender in bill of quantities shall be inclusive of all such
taxes, duties, levies, cess etc. with respect to such goods/materials/articles to be used for the
works & as applicable to the contract.

Tax invoice & bills as required and applicable under GST shall be submitted by the
contractor and shall be uploaded on the relevant portal by the contractor.

GST as applicable shall be deposited by the contractor to the concerned authorities and
deposit challan shall be submitted to HPL along with bills.

Taking credit of the excess amount billed/tax paid shall be the responsibility of the contractor.

The bidders should have valid GST Registration and copy of the same shall have to be
submitted along with the tenders.

The contractor should have valid PF Code, PAN, and ESI No. and should provide a copy of
PF & ESI Registration. The contractor shall provide the copies of challans as a proof of
remittance of PF & ESI amount. The contractor should also maintain the PF records, labour
records i.e copies of wage sheets, attendance sheets, monthly returns, annual returns and any
other record in this regard for inspection and should provide as and when required by the
Engineer-in-charge.

Defect Liability & Maintenance Period: The contractor shall be fully responsible for the
quality, workmanship and structural safety of the construction. The contractor shall be
fully responsible for liability of defects in the work executed by him for a period of one
year. All defects observed during the defect liability period shall be rectified by the
contractor at his own cost and expenses. Any major and minor repair will be done by the
contractor free of cost for one year after handing over the building. In the event of failure on
the part of the contractor to rectify the defects, the same may, without prejudice to any
other right available to it in law, be rectified by HPL for and on behalf of contractor.
HPL shall have the right to deduct or set off the expenses incurred by it in rectifying the
defects as aforesaid from/against any amount due and payable or becoming due and
payable by HPL to the contractor under this agreement or any other contract what-so-
ever. During the Defect- liability period contractor has to depute an engineer (if required) to
look after the defects for which nothing extra would be payable to the contractor.

19. The contractor will be responsible for obtaining “Contractor All Risk Policy” towards entire

20.

21.

22.

cost of the work and will obtain “Workmen compensation policy” at his own cost. The
policy should cover entire tenure of contract inclusive of extended period, if any.

The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of rates for substandard work will
be final and would not be open to arbitration and adjudication.

The contractor has to control noise and air pollution at site as per norms of Pollution
Control Board/Local Authorities.

The contractor will be responsible to get register himself under labour cess in “Building and
other construction workers” welfare board.

Signature of tenderer HPL
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24,

25.

26.

27.

28.

29.

30.

31.

Rain Water Harvesting,Jaffarpurkalan-Delhi

No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

The work may be inspected by Central Vigilance Commission and any deductions/
compensation proposed by CVC or HPL or NVS in regard to defective work or work not
confirming to specification, loss of time, amount shall be deducted from his dues.

The contractor shall make all arrangements for ground breaking Ceremony / inaugural function
etc. for the projects as required and the cost towards it is deemed to be included in his
rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered from
the Contractor.

HPL shall not supply or procure any material for use on works and the contractor has to make
his own arrangements for supplying, procuring transportation and storage of all such materials
required for the work, at his own cost.

Settlement of Disputes and Arbitration:

Any or all Disputes, differences, or questions which may at any time arise between the parties
hereto or any person claiming under them, touching or arising out of or in respect of this
agreement or subject matter thereof shall first be endeavored to be amicably resolved at the top
management level of the parties. However, in event of such dispute, difference or question etc.
remaining unsolved, the same shall be referred to the arbitration by Sole Arbitrator to be
nominated by The Chairman And Managing Director of Hindustan Prefab Limited, and
provisions of the Arbitration and conciliation Act, 1996 shall be applicable. The place of such
arbitration shall be at New Delhi.

It is clearly agreed and understood by the tenderers/ contractors that notwithstanding anything
to the contrary that may be stated in the agreement between HPL & the contractor, the
contractor shall become entitled to payment only after H.P.L. receives the corresponding
payment(s) from the client / owner. Any delay in the release of payment by the client / owner
to HPL leading to a delay in the release of the corresponding payment by HPL to the
contractor, shall not entitle the contractor any compensation / interest from HPL.

The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
security deposit.

Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) of
CPWD G.C.C. against submission of bank guarantee of equivalent amount by the contractor
for the period till such advance remains outstanding. However, if such material is not
incorporated in the work within 03 months, outstanding secured advance shall be recovered at
the end of such specified period. At a time, the total secured advance to be given to the
contractor including any earlier outstanding secured advance shall be limited up to 10% of the
awarded contract amount.

The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any. No escalation in rates shall be payable at all.

Signature of tenderer HPL
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33.

34.
35.

36.

37.

38.

39.

40.

41.

42.

Rain Water Harvesting,Jaffarpurkalan-Delhi

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The project shall be deemed to have been
completed in relation to contractor only when these certificates are obtained from the local
body/ bodies and handed over to the Owner. The contractor shall send completion report
alongwith above certificates as well as “As Built” drawings and maintenance schedules to
the office of the HPL / Owner within 15 days from completion of work.

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

The contractor shall obtain the labour license, within one month of award of work.

The specialized items of work are to be got executed by the contractor engaging the
agencies who are experienced in carrying out those specialized items of work duly approved
by Engineer-In-charge.

Performance Guarantee:

Performance Guarantee @ 5% (five percent) of awarded contract value shall be submitted
by the contractor within the time schedule as specified in the tender document in the shape
of Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC &
Axis Bank of India. Performance Guarantee in any other shape shall not be accepted.

The Performance Guarantee shall be valid upto 60 (sixty) days after successfully handing
over of the project. On expiry of 60 days after successfully handing over of the project as
certified by the Engineer in charge, the Bank Guarantee will be returned to the contractor
without any interest.

The estimate is based on DSR-2016 rates and market rates for the Non-schedule items.

For schedule items, items no’s, description or nomenclature of the items or unit of the items
given in financial bids are based on DSR’2016. If there is any error or discrepancy in the
above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016.

During the various stages of execution, the Contractor shall submit monthly progress report
along with six or more different photographs of the project/work. The photographs must be
of good quality and its size should not be less than 4” X 6”.

The contractor shall be solely responsible for execution of work with proper workmanship
and as per the specifications.

The work is to be completed within specified completion period. If it is found that more
time has been taken by the contractor to complete the work/project, liquidated damages @
1.5% per month of delay (to be computed on per day basis) subject to 10% of the project
cost would be imposed on the contractor.

On completion of the work, the work shall be handed over to the client including all
services and facilities constructed in accordance with the approved plans, specification
fulfilling all techno functional requirement along with inventory, “As Built drawings”,
maintenance manual/standard operating procedure (SOP) for equipments and plants and all
clearance/certificates from statuary authorities, local bodies complete in all respects.
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Security Deposit/Retention Money:

The security deposit or the retention money shall be deducted from each running account
bill of the contractor @ 5% (Five percent only) of the gross value of each Running Account
Bill. The earnest money deposited by the tenderer in the form of DD only will be treated as
part of the Security Deposit.

If the amount of Security Deposit deduction in cash is more than Rs. 10.00 Lakh (Rupees
ten lakh only), the excess amount can be refunded to contractor against submission of Bank
Guarantee of equivalent amount of scheduled bank in the prescribed proforma of HPL.

44.0 Release of Security Deposit:

1.

2.

Security deposit will be released after one year of successful handing over of project.

While claiming the refund of security deposit, the contractor, shall submit the followings:

Certificate from the client to the effect that all the defects have been rectified to their
(client) satisfaction and nothing is pending as such.

An Indemnity Bond on Judicial Stamp paper of appropriate value indemnifying HPL
against any possible demand raised against the company on account of taxes, duties, cess,
royalty, trade mark, fees, fines, penalties, demand raised by statutory bodies including court
cases and arbitration etc.

Certificate of No claim/ Final Claim, duly notarized on a non judicial Stamp paper of Rs.
200/-, as per prescribed format of HPL.

45.0 45.0 Facilities to be provided by the contractor to HPL:-

46.0

47.0

48.0

49.0

On acceptance of tender, the contractor at his own cost will provide furnished office
accommodation appx. 450 Sqft area at site of work with functional toilet facility, drinking
water supply, electricity, office chairs, tables, record keeping almirahs, internet, one
computer, one printer & scanner and one staff carrying Vehicle like indigo Car with
driver including fuel charges, toll tax & parking charges etc complete. Charges of these
facilities are considered included in the rates quoted by the contractor and nothing extra
shall be payable on this account. The maintenance charges are to be borne by the
contractor.

In case of inauguration of the project all the expenses will be borne by the contractor.

The agency will submit the running account bills with proper tax invoice for intermediate
payments during the execution. The amount of RA bill should not be less than 4.0 Lacs.
Payment shall be made to the contractor only after receipt of the payment from the client.
Payments due to the contractor will be made only after verifying that the statutory P.F.
payment have been made to EPFO related to the employees deployed by the contractor on

the awarded project.

Employees wise details of deposit of P.F. will be submitted by the contractor along with the
bill/ invoice to HPL.
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Annexure - X
Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), l/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4, Name of the work and contract number in which arbitration sought
5. Contract amount in the work

6. Date of contract

7. Stipulated date of initiation of work

8. Stipulated date of completion of work

9. Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)

13. Date of payment of final bill (if work is completed)

14. Amount of final bill (if work is completed)

15. Date of request made to DGM for decision

16. Date of receipt of DGM decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1. Statement of claims with amount of claims.

Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges

Signature of tenderer HPL
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee No. ........ooovvvennnn...

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi:110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

S e
having its Registered /Head Office at ......... ...
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

W, the o Bank incorporated under
.................................................................................... law and having one of our
branches at ... and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs............................l.

Signature of tenderer HPL
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up to ........ccoooviiiiiiii, If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
rom M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2006 at.....ccvveiiiieiean

WITNESS :

1. (SIGNATURE) (SIGNATURE)

(NAME). ..o oo, (NAME)......ooiiiiiii

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO........cccoovviinnnn.

....................................... DATE ..
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid.
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G.C.C. 2014 (CPWD)

Form 7/8 (Edition 2014 with up to date corrections and
amendments)
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INTEGRITY PACT

BETWEEN

Shri Nand Lal Singh, Spl. (DG) CPWD (Retd.), (Mobile No. 09830121650 and Email-
nlsingh@gmail.com ) on behalf of HINDUSTAN PREFAB LIMITED(HPL) hereinafter
referred to as “The Principal” (which expression, unless repugnant to the context
thereof, shall mean and include its legal representatives, heirs and assigns)

AND

................................................ hereinafter referred to as “The Bidder/Contractor”
(which expression, unless repugnant to the context thereof, shall mean and include its legal
representatives, heirs and assigns)

Preambl

The Principal intends to award, under laid down organizational procedures, contract(s) for
“Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at Jawahar
Navodaya Vidyalaya, Jaffarpurkalan, Delhi.”(hereinafter referred to as the ‘Project’).
The Principal necessarily requires full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/ transparency in its relations with its
Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor

(IEM), who will monitor the tender process and the execution of the contract for compliance
with the Integrity Pact by all parties concerned, for all works covered in the Project.

To meet the purpose aforesaid both the parties have agreed to comply this Integrity
Agreement (hereinafter referred to as "Integrity Pact™ or "Pact"), the terms and conditions of
which shall also be read as integral part and parcel of the Tender/Bid documents and Contract
between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

Section 1 — Commitments of the Principal

Obligations on Principal

The Employer is committed to follow the principle of Transparency, Equity and
Competitiveness in Public Procurement.

(1) The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

a. No employee of the Principal, personally or through family members or through any other
channel, will in connection with the tender for or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit,
which the person is not legally entitledto.

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender process, provide
to all Contractor(s)/Bidder(s) the same information and will not provide to any
Contractor(s)/Bidder(s), confidential/additional information through which the
Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender process or the
contractexecution.


mailto:nlsingh@gmail.com

(2)

(3)

(4)

The Principal will exclude from the process all known prejudiced persons. The Principal
shall obtain bids from only those parties who have been short-listed or pre-qualified or
through a process of open advertisement/ web publishing or any combination thereof.

If the Principal obtains information on the conduct of any of its employees, Contractor(s)
and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer
or the principal will take remedial actions as per department/conduct rules and subject to
its discretion, can additionally initiate disciplinaryactions.

The Principal will enter into agreementswith identical conditions with all
Contractor(s)/Bidder(s) for the aforesaid Project.

The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) with
estimated cost of work put to tender of Rs 1.0 crore and above, who do not sign this Pact
or violate itsprovisions.

Section 2 — Commitments of the Bidder(s) /Contractor(s)

Obligations onBidder/Contractor

To accept and comply with the Integrity Agreement in letter and spirit and further agree that
execution of the said Integrity Agreement shall be separate and distinct from the main
contract, which will come into existence when tender/bid is finally accepted by Employer.
Duration of the Integrity Agreement shall be in the line with section 8 of the Integrity
Agreement.

Bidder/Contractor acknowledge that in the event of breach of the Integrity Agreement
Employer shall have unqualified, absolute and unfettered right to take action under section 3.

(1)

(2)

It is required that each Bidder/Contractor (including their respective officers, employees
and sub-contractors) adhere to the highest ethical standards, and report to the Government
| Department all suspected acts of fraud or corruption or Coercion or Collusion of
which it has knowledge or becomes aware, during the tendering process and throughout
the negotiation or award of acontract.

The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures necessary
to prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

(a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm
offer, promise or give to any of the Principal’s employees involved in the tender
process or the execution of the contract any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage, of any kind
whatsoever, during the tender process or during the execution of thecontract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the biddingprocess.



(3)

(4)

(5)

(6)

(7)

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act. Further the Bidder(s)/Contractor(s) will not use improperly, for purpose of
competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmittedelectronically.

(d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of
the Agents/representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of
Indian Nationality shall furnish the name and address of the foreign principals, if
any. Either the Indian agent on behalf of the foreign principal or the foreign principal
directly could bid in a tender but not both. It shall be incumbent on the Indian agent
and the foreign principal to Adhere to the relevant guidelines of Government of
India, issued from Time to time regarding availing services of Indian Agents for
foreignSuppliers.

Further details as mentioned in the “Guidelines on Indian Agents of Foreign
Suppliers” shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned
in the Guidelines all the payments made to the Indian agent/representative have to be
in Indian Rupees only.

(e) The Bidder(s) / Contractor(s) will, when submitting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of thecontract.

(f) The Bidder(s) / Contractor(s) to disclose any transgression with any other company
that may impinge on the anti corruptionprinciple.

The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to suchoffences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Governmentinterests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

The Bidder(s)/Contractor(s) signing IP shall not approach the Courts while representing
the matters to IEM and he/she will await their decision in thematter.

The Bidder(s)/Contractor(s), in case of sub-contracting, the Principal contractor shall take
the responsibility of the adoption of IP by thesub-contractor.

Section 3: Disqualification from tender process and/or exclusion from future contracts.



Without prejudice to any rights that may be available to the Employer under law or  the
Contract or its established policies and laid down procedures, the Employer shall have the
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the
Bidder/ Contractor accepts and undertakes to respect and uphold the Employer absoluteright:

(1)

(2)

3)

4)

()

If the Bidder(s) / Contractor(s), before awarding the Project or during execution has
committed a transgression by violating Section 2 above or in any other form so as to put
his reliability or credibility in question, the Principal, at its sole discretion, after giving
proper opportunity to the bidders entitled to disqualify the Bidder(s) / Contractor(s) from
the tender process or terminate the contract, if already awarded or exclude the
Bidder/Contractor from future contract award processes, for that reason, without prejudice
to any other legal rights or remedies available to the Principal under the relevant clauses
of GCC/SCC of the tender/contract. The imposition and duration of the exclusion will be
determined by the severity of transgression and determined by the Principal. Such
exclusion may be forever or for a limited period as decided by thePrincipal.

If the Contractor(s)/Bidder(s) has committed a transgression through a violation of any of
the terms under Section 2 above or in any other form such as to put his reliability or
credibility into question, the Principal will also be entitled to exclude such
Contractor(s)/Bidder(s) from future tenders/contract award processes. The imposition and
duration of the exclusion will be determined by the Principal, keeping in view the severity
of the transgression. The severity will be determined by the circumstances of the case, in
particular, the number of transgressions and/or the amount of thedamage.

If it is observed after payment of final bill but before the expiry of validity of Integrity
Pact that the contractor has committed a transgression, through a violation of any of the
terms under Section 2 above or any other term(s) of this Pact, during the execution of
contract, the Principal will be entitled to exclude the contractor from further
tender/contract awardprocesses.

The exclusion will be imposed for a minimum period of six (6) months and a maximum
period of three (3)years.

If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the damage to the
Principal caused by him and has installed a suitable corruption prevention system, the
Principal may, at its sole discretion, revoke or reduce the exclusion period before the
expiry of the period of suchexclusion.

Section 4: Compensation for Damages

(1)

(2)

If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process prior
to the awarding of the Project according to Section 3, the Earnest Money Deposit (EMD)/
Bid Security furnished, if any, along with the offer, as per terms of the Invitation of
Tender, shall also be forfeited. The Bidder(s)/Contractor(s) understands and agrees that
this will be in addition to the disqualificationand exclusion of the Contractor(s)/Bidder(s)
as may be imposed by the Principal, in terms of Section 3above.

If, at any time after the awarding of the Project, the Principal has terminated the contract
according to Section 3, or if the Principal is entitled to terminate the contract according to
Section 3, the Security Deposit/Performance Bank Guarantee furnished by the contractor,
if any, as per the terms of the NIT/Contract shall be forfeited without prejudice to any
other legal rights and remedies available to the Principal under the relevant clauses of
General/ Special Conditions ofContract.



The Contractor(s)/Bidder(s) understands and agrees that this will be in addition to the
disqualification and exclusion of the Bidder(s)/Contractor(s), as may be imposed by the
Principal in terms of Section 3above.

Section 5: Previoustransgression

(1)

(2)

(3)

The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions in the
last 5 years with any other Company in any country conforming to the anti- corruption
approach as detailed herein or with government/ Central Government or State
Government or any other Public Sector Enterprise in India that could justify its exclusion
from the tenderprocess.

If at any point of time during the tender process or after the awarding of the Contract, it is
found that the Bidder(s)/Contractor(s) has made an incorrect statement on this subject, he
can be disqualified from the tender process or if, as the case may be, that the Contract, is
already awarded, it will be terminated for such reason and the Bidder(s)/Contractor(s) can
be black listed in terms of Section 3 above.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Employer may, at its
own discretion, revoke the exclusionprematurely.

Section6:  Independent External Monitor / Monitors

(1)

(2)

(3)

(4)

(5)

(6)

The Principal shall, in case where the Project Value is in excess of Rs 1.0 crore and
above, appoint competent and credible Independent External Monitor(s) with clearance
from Central Vigilance Commission. The Monitor shall review independently, the cases
referred to it to assess whether and to what extent the parties concerned comply with the
obligations under this IntegrityPact.

In case of non-compliance of the provisions of the Integrity Pact, the complaint/ non-
compliance is to be lodged by the aggrieved party with the Nodal Officer only, as shall be
appointed by the CMD, HPL. The Nodal Officer shall refer the complaint/ non-
compliance so received by him to the aforesaidMonitor.

The Monitor will not be subject to any instructions by the representatives of the parties
and will perform its functions neutrally and independently. The Monitor shall report to
the Chairman-cum-Managing Director,HPL.

The Bidder(s) / Contractor(s) accepts that the Monitor shall have the right to access,
without restriction, all Project documentation of the Principal including that provided by
the Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of a valid interest, unrestricted and unconditional access to its project
documentation. The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) withconfidentiality.

The Principal will provide to the Monitor, sufficient information about all meetings
among the parties related to the Project, provided such meetings could have an impact on
the contractual relations between the Principal and theContractor.

As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so
inform the Principal and request the Principal to discontinue and/or take corrective action,
or to take other relevant action(s). The Monitor can in this regard submit non- binding
recommendations. However, beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner and/or refrain from action and/or tolerateaction.



(7) The Monitor will submit a written report to the CMD, HPL within 4 to 6 weeks from
the date of reference or intimation to it and, should the occasion arise, submit proposals
for corrective actions for the violation or the breaches of the provisions of the agreement
noticed by theMonitor.

(8) If the Monitor has reported to the CMD, HPL, of a substantiated suspicion of an offence
under relevant IPC/PC Act, and the CMD, HPL, has not, within the reasonable time taken
visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Chief Vigilance
Officer,HPL.

(9) The word ‘Monitor’ means Independent External Monitor and includes both singular and
pluralforms.

(10) For ensuring the desired transparency and objectivity in dealing with the complaints
arising out of any tendering process, the matter should be examined by the full panel of
IEMs jointly as far as possible, who would look into the records, conduct an
investigation, and submit their joint recommendations to theManagement.

(11) IEM should examine the process integrity; they are not expected to concern themselves
with fixing of responsibility of officers. Complaints alleging malafide on the part of any
officer of the organization should be looked into by the CVO of the
concernedorganization.

(12) The role of IEM is advisory, would not be legally binding and it is restricted to resolving
issued raised by an intending bidder regarding any aspect of the tender which allegedly
restricts competition or bias towards some bidders. At the same time, it must be
understood that IEMs are not consultants to the Management. Their role is independent
in nature and the advice once tendered would not be subject to review at the request of
theorganizations.

(13) Issues like warranty / guarantee etc. should be outside the purview ofIEMs.

(14) The role of the CVO of the organization shall remain unaffected by the presence of
IEMs. A matter being examined by the IEMs can be separately investigated by the CVO
in terms of the provisions of the CVC Act or Vigilance Manual, If a complaint is
received by him/her or directed to him/her by thecommission

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/
Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or a
representative or an associate of a Bidder/Contractor, which constitutes a criminal offence
under the IPC/PC Act, or if the Principal has substantive suspicion in this regard, the
Principal will forthwith inform the same to the Chief Vigilance Officer, HPL.

Section 8 — Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The Pact shall
expire, in case of the Contractor(s), 2 (two) months after the completion of defect liability
period and in case of the unsuccessful Bidder(s), 2 (two) months after the contract for the
project has been awarded.

If any claims is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged / determined by
CMD ofHPL.



The Bidder(s)/Contractor(s), however, understands and agrees that even upon the completion
of the Project and/or the last payment under the Contract having been made, if any
transgression/violation of the terms of this Pact comes/is brought to the notice of the
Principal, it may, subject to its discretion, blacklist and/or exclude such
Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal right
or remedy so available to the Principal.

Section 9 — Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. NewDelhi.

(2) Changes and supplements as well as termination notices need to bemade inwriting.

(3) If the Bidder/Contractor is a partnership or a consortium, this agreement must be signed
by all partners or consortiummembers.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement shall remain valid and binding. In such a case, the parties will strive to
come to an agreement in accordance to their originalintentions.

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or
his/her, as the case maybe.

(6) It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Principal in accordance with this Integrity Agreement! Pact or interpretation thereof shall
not be subject toarbitration

(For & On behalf ofthePrincipal) (For & On behalf of Bidder/ Contractor)
(Office Seal) (OfficeSeal)

Place-
Date-

Witness 1:
(Name &Address)

Witness 2:
(Name &Address)




GRAND SUMMARY

Name of work- Construction of Rain Water Harvesting at Jawahar Navodaya Vidyalaya,Jaffarpurkalan,Delhi

DSR 2016

S No DESCRIPTION Unit Quantity Rate Add Costindex | .ot Rate fotaigaeunt

@15.68% (IN Rs)
(IN Rs)

1.00 |RAIN WATER HARVESTING-TYPE A Nos 2.00 198477.00|  229598.19 2712.00 464620.39
2.00 |RAIN WATER HARVESTING-TYPE B Nos 1.00 231222.00|  267477.61 4881.00 272358.61
3.00 |RAIN WATER HARVESTING-TYPE C Nos 1.00 228970.00|  264872.50 4881.00 269753.50
4.00 |EXTERNAL DRAINAGE 1372531.00| 1587743.86 0.00 1587743.86
500 |RAIN WATER PIPE 211811.00|  245022.96 0.00 245022.96
SUB-TOTAL 2594476.35
GRAND TOTAL 2594476.35




ABSTRACT OF COST

Name of work: Proposed External Drainage for Navodaya Vidyalaya Samiti at JNV
Jaffarpur Kalan, Delhi

S. No. ITEM OF CIVIL WORK AMOUNT
1.00 |External Drainage System Rs. 1372531|/-
2.00 |Rain water pipe Rs. 211811(/-
Total Rs. 1584342(/-

Page 1 of 1




SCHEDULE OF QUANTITIES

Name of work : Proposed External Drainage for Navodaya Vidyalaya Samiti at JNV Jaffarpur Kalan,
Delhi

Item Rate Amount
DSR 2016 Description of Item
No. P Quantity Unit Rs. Rs.
1.00 External Drainage system

Earth work in excavation by
mechanical means  (Hydraulic
excavator) / manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm on
1.01 2.8 plan), including dressing of sides and
ramming of bottoms, lift upto 1.5 m,
including getting out the excavated soil
and disposal of surplus excavated soil
as directed, within a lead of 50 m.

2.8.1 All kinds of soil. 420.00 Cum 166.40 69888 /-

Providing and laying in position
cement concrete of specified grade
1.02 4.1 excluding the cost of centering and
shuttering - All work up to plinth level :

1:4:8 (1 Cement : 4 coarse sand (zone-
4.1.8 ) : 8 graded stone aggregate 40 mm
nominal size) 10.00 Cum 4478.15 44782 /-

Providing and laying non-pressure

NP2 class (light duty) R.C.C. pipes
with collars jointed with stiff mixture of
1.03 19.6 cement mortar in the proportion of 1:2
(1 cement : 2 fine sand) including

testing of joints etc. complete :

19.6.3 250 mm dia. R.C.C. pipe 2000.00 metre 482.05 964100 /-

Constructing brick masonry road gully
chamber 45x45x77.5 cm with bricks in
cement mortar 1:4 (1 cement : 4
coarse sand ) with precast R.C.C.
vertical grating complete as per
standard design :

1.04 19.28

With common burnt clay F.P.S. (non
19.28.1 modular) bricks of class designation
7.5 67.00 each 4384.50 293762 /-

Total External Drainage Work : 1372531

2.00 Rain Water pipe

Providing and fixing on wall face
2.01 12.41 unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type A,

12.41.2 110 mm diameter 500.00 Metre 236.35 118175 /-

Providing and fixing on wall face
2.02 12.42 unplasticised - PVC moulded fittings/
accessories for unplasticised Rigid

12.42.1 Coupler

124212 |110mm 167.00 Each 102.65 17143 /-
12.42.3 |Single tee with door
12.42.3.2 [110x110x110 mm 25.00 Each 181.55 4539 /-
12.42.5 |Bend 87.5°
12.42.5.2 110 mm bend 50.00 Each 113.10 5655 /-
Providing and Fixing on wall face
2.03 12.43 unplasticised - PVC pipe clips of
approved design to unplasticised -
12.43.2 110 mm dia 334.00 Each 181.40 60588 /-
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Item o Rate Amount
No. PSR 2018 Description of ltem Quantity Unit Rs. Rs.
Making khurras 45x45 cm with
2.04 12.22 average minimum thickness of 5 cm
cement concrete 1:2:4 (1 cement : 2 25.00 Each 187.60 4690 /-
Providing and fixing to the inlet mouth
2.05 12.44 of rain water pipe cast iron grating 15
cm diameter and weighing not less 25.00 Each 40.90 1023 /-
Total Rain Water pipe Work : 211811

Page 2 of 2




ABSTRACT OF COST

Name of work: Construction of Rain Water Harvesting -Type A for Navodaya Vidyalaya
Samiti at JNV Jaffarpur Kalan, Delhi

S. No. ITEM OF CIVIL WORK AMOUNT
1.00 Earth Work Rs. 25763|/-
2.00 Concrete Work Rs. 8956|/-
3.00 RCC Work Rs. 40425(/-
4.00 Brick Work Rs. 69235|/-
5.00 Rain water harvesting Rs. 56810|/-
Total Rs. 201189(/-
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SCHEDULE OF QUANTITIES

Name of work: Construction of Rain Water Harvesting -Type A for Navodaya Vidyalaya Samiti at JNV

Jaffarpur Kalan, Delhi

Item

No.

DSR 2016

Rate Amount

Description of Item Quantity Unit
Rs. Rs.

1.00

2.0

EARTH WORK

1.01

2.6

Earth work in excavation by
mechanical means  (Hydraulic
excavator) / manual means over areas
(exceeding 30cm in depth. 1.5m in
width as well as 10 sgm on plan)
including disposal of excavated earth,
lead up to 50m and lift up to 1.5m,
disposed earth to be levelled and
neatly dressed.

2.6.1

All kinds of soil 79.00 Cum 125.95 9950 /-

1.02

2.25

Filling available excavated earth

(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding 20cm in depth, 14.00 Cum 125.75 1761
consolidating each deposited layer by
ramming and watering, lead up to 50
m and lift upto 1.5 m. /-

1.03

1.1

Carriage of lime, moorum, building
rubbish and debris including refractory/
insulation debris etc. by mechanical
transport for following leads or part
thereof including

loading, unloading and stacking all
complete as per the direction of the
Engineer-in-Charge. (The rates will be
applicable to net quantities after
deduction for voids of 20%).

Upto a lead of 5 Km. 66.00 Cum 119.33 7876 /-

Extra for lead beyond 5 Kms. and upto
10 Kms. (Per Km.) 66.00 Cum 8.68 2864

1.05

2.26

Extra for every additional lift of 1.5 m
or part thereof in excavation / banking
excavated or stacked materials.

1.04

2.26.1

All kinds of soil. 64.00 Cum 51.75 3312 /-

Total Earth Work : 25763

2.00

4.0

CONCRETE_WORK

2.01

4.1

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work upto plinth level.

1:4:8 (1 Cement : 4 coarse sand (zone-
1) : 8 graded stone aggregate 40 mm Cum 4478.15 8956
nominal size) 2 /-

Total Cement Concrete work : 8956
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Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

3.00

5.0

R.C.C. WORK

3.01

5.1

Providing and laying in position
specified grade of reinforced cement
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - All work up to plinth
level :

1:1.5:3 (1 cement : 1.5 coarse sand
(zone-lll): 3 graded stone aggregate
20 mm nominal size).

3.00

Cum

6215.35

18646

3.02

5.22

Steel reinforcement for R.C.C. work
including  straightening,  cutting,

bending, placing in position and
binding all complete up to plinth level.

5.22.6

Thermo-Mechanically Treated bars of
grade Fe-500D or more.

234

Kg

56.60

13244

3.03

5.9

Centering and shuttering including
strutting, propping etc. and removal of
form for :

593

Suspended floors, roofs, landings,
balconies and access platform.

Sgm

422.30

3801

595

Lintels, beams, plinth beams, girders,
bressumers and cantilevers.

Sgm

342.90

2400

5.9.2

Walls (any thickness) including
attached pilasters, butteresses, plinth
and string courses etc.

Sgm

378.60

379

5.9.16

Edges of slabs and breaks in floors
and walls

5.9.16.1

Under 20 cm wide

16

metre

122.20

1955

Total R.C.C. Work :

40425

4.00

6.0

BRICK_ WORK

4.01

6.1

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and
plinth in:

a) Cement mortar 1:6 (1 cement : 6
coarse sand)

14.00

Cum

4751.65

66523

4.02

MR

Providing and laying 300 mm thick

broken brick bat of 75-40 mm thick

nominal size including spreading, well
ramming, consolidating and grouting

with coarse and fine sand in the ratio
of 2:1, including finishing smooth etc.

complete as per direction of Engineer-
in-Charge.

5.00

Sgm

542.30

2712

Total Brick Work :

69235

Page 2 of 4




Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

5.00

23.0

RAIN WATER HARVESTING

5.01

231

Boring/drilling bore well of required dia
for casing/ strainer pipe, by suitable
method prescribed in IS: 2800 (part 1),
including collecting samples from
different strata, preparing and
submitting strata chart/ bore log,
including hire & running charges of all
equipments, tools, plants &
machineries required for the job, all
complete as per direction of Engineer-
in-charge, upto 90 metre depth below
ground level

23.1.1

All types of soil

23.1.1.1

300mm dia

30

Metre

370.7

11121

5.02

23.3

Supplying, assembling, lowering and
fixing in vertical position in bore well,
unplasticized PVC medium well casing
(CM) pipe of required dia, conforming
to IS: 12818, including required hire
and labour charges, fittings &
accessories etc. all complete, for all
depths, as per direction of Engineer -in-
charge.

23.3.2

150 mm nominal size dia

Metre

572.3

2289

5.03

23.4

Supplying, assembling, lowering and
fixing in vertical position in bore well
unplasticized PVC medium well screen
(RMS) pipes with ribs, conforming to
I1S: 12818, including hire & labour
charges, fittings & accessories etc. all
complete, for all depths, as per
direction of Engineer-in-charge.

23.4.2

150 mm nominal size dia

35

Metre

529.35

18527

5.04

23.5

Supplying, filling, spreading & leveling
stone boulders of size range 5 cm to
20 cm, in recharge pit, in the required
thickness, for all leads & lifts, all
complete as per direction of Engineer-
in-charge.

Cum

921.9

1844

5.05

23.6

Supplying, filling, spreading & leveling
gravels of size range 5 mm to 10 mm,
in the recharge pit, over the existing
layer of boulders, in required
thickness, for all leads & lifts, all
complete as per direction of Engineer-
in-charge.

Cum

1038.05

3114

5.06

23.7

Supplying, filling, spreading & leveling
coarse sand of size range 1.5 mm to 2
mm in recharge pit, in required
thickness over gravel layer, for all
leads & lifts, all complete as per
direction of Engineer -incharge.

Cum

1038.05

2076

5.07

23.8

Gravel packing in tubewell
construction in accordance with IS:
4097, including providing gravel fine/
medium/ coarse, in required grading &
sizes as per actual requirement, all
complete as per direction of Engineer-
in-charge.

Cum

1175.6

3527
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Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

5.08

23.13

Providing and fixing suitable size
threaded mild steel cap or spot welded
plate to the top of bore well housing/
casing pipe, removable as per
requirement, all complete for borewell
of:

23.13.2

150 mm nominal size dia

Each

182.95

183

5.09

19.15

Providing M.S. foot rests including
fixing in manholes with 20x20x10 cm
cement concrete blocks 1:3:6 (1
cement : 3 coarse sand : 6 graded
stone aggregate 20 mm nominal size)
as per standard design :

19.15.1

With 20x20 mm square bar

Each

267.95

804

/-

5.10

19.19

Providing and fixing in position pre-
cast R.C.C. manhole cover and frame
of required shape and approved quality

19.19.3

HD - 20

19.19.3.1

H.D. -20- Circular shape 560mm
internal diameter

Each

1300.95

3903

5.11

13.4

12 mm cement plaster of mix :

13.4.2

1:6 (1 cement: 6 fine sand)

56

Sgm

168.25

9422

Total Rain water harvesting :

56810
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ABSTRACT OF COST

Name of work: Construction of Rain Water Harvesting -Type B for Navodaya Vidyalaya
Samiti at JNV Jaffarpur Kalan, Delhi

S. No. ITEM OF CIVIL WORK AMOUNT
1.00 Earth Work Rs. 31677|/-
2.00 Concrete Work Rs. 13434(/-
3.00 R.C.C. Work Rs. 45999(/-
4.00 Brick Work Rs. 85659|/-
5.00 Rain water harvesting Rs. 59334|/-
Total Rs. 236103|/-
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SCHEDULE OF QUANTITIES

Name of work: Construction of Rain Water Harvesting -Type B for Navodaya Vidyalaya Samiti at JNV

Jaffarpur Kalan, Delhi

Item

No.

DSR 2016

Rate Amount

Description of Item Quantity Unit
Rs. Rs.

1.00

2.0

EARTH WORK

1.01

2.6

Earth work in excavation by
mechanical means  (Hydraulic
excavator) / manual means over areas
(exceeding 30cm in depth. 1.5m in
width as well as 10 sgm on plan)
including disposal of excavated earth,
lead up to 50m and lift up to 1.5m,
disposed earth to be levelled and
neatly dressed.

2.6.1

All kinds of soil 99.00 Cum 125.95 12469 /-

1.02

2.25

Filing available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding  20cm  in  depth, 17.00 Cum 125.75 2138 |/
consolidating each deposited layer by
ramming and watering, lead up to 50
m and lift upto 1.5 m.

1.03

1.1

Carriage of lime, moorum, building
rubbish and debris including refractory/
insulation debris etc. by mechanical
transport for following leads or part
thereof including

loading, unloading and stacking all
complete as per the direction of the
Engineer-in-Charge. (The rates will be
applicable to net quantities after
deduction for voids of 20%).

Upto a lead of 5 Km. 82.00 Cum 119.33 9785 /-

Extra for lead beyond 5 Kms. and upto
10 Kms. (Per Km.) 82.00 Cum 8.68 3559

1.05

2.26

Extra for every additional lift of 1.5 m
or part thereof in excavation / banking
excavated or stacked materials.

1.04

2.26.1

All kinds of soil. 72.00 Cum 51.75 3726 /-

Total Earth Work : 31677

2.00

4.0

CONCRETE_WORK

2.01

4.1

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work upto plinth level.

1:4:8 (1 Cement : 4 coarse sand (zone-
1) : 8 graded stone aggregate 40 mm 3 Cum 4478.15 13434 /-
nominal size)

Total Cement Concrete work : 13434
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Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

3.00

5.0

R.C.C. WORK

3.01

5.1

Providing and laying in position
specified grade of reinforced cement
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - All work up to plinth
level :

1:1.5:3 (1 cement : 1.5 coarse sand
(zone-lll): 3 graded stone aggregate
20 mm nominal size).

3.00

Cum

6215.35

18646

/-

3.02

5.22

Steel reinforcement for R.C.C. work
including  straightening,  cutting,

bending, placing in position and
binding all complete up to plinth level.

5.22.6

Thermo-Mechanically Treated bars of
grade Fe-500D or more.

294

Kg

56.60

16640

3.03

5.9

Centering and shuttering including
strutting, propping etc. and removal of
form for :

593

Suspended floors, roofs, landings,
balconies and access platform.

13

Sgm

422.30

5490

595

Lintels, beams, plinth beams, girders,
bressumers and cantilevers.

Sgm

342.90

2400

5.9.2

Walls (any thickness) including
attached pilasters, butteresses, plinth
and string courses etc.

Sgm

378.60

379

5.9.16

Edges of slabs and breaks in floors
and walls

5.9.16.1

Under 20 cm wide

20

metre

122.20

2444

Total R.C.C. Work :

45999

4.00

6.0

BRICK_ WORK

4.01

6.1

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and
plinth in:

a) Cement mortar 1:6 (1 cement : 6
coarse sand)

17.00

Cum

4751.65

80778

4.02

MR

Providing and laying 300 mm thick

broken brick bat of 75-40 mm thick

nominal size including spreading, well
ramming, consolidating and grouting

with coarse and fine sand in the ratio
of 2:1, including finishing smooth etc.

complete as per direction of Engineer-
in-Charge.

9.00

Sgm

542.30

4881

Total Brick Work :

85659
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Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

5.00

23.0

RAIN WATER HARVESTING

5.01

231

Boring/drilling bore well of required dia
for casing/ strainer pipe, by suitable
method prescribed in IS: 2800 (part 1),
including collecting samples from
different strata, preparing and
submitting strata chart/ bore log,
including hire & running charges of all
equipments, tools, plants &
machineries required for the job, all
complete as per direction of Engineer-
in-charge, upto 90 metre depth below
ground level

23.1.1

All types of soil

23.1.1.1

300mm dia

30

Metre

370.7

11121

5.02

23.3

Supplying, assembling, lowering and
fixing in vertical position in bore well,
unplasticized PVC medium well casing
(CM) pipe of required dia, conforming
to IS: 12818, including required hire
and labour charges, fittings &
accessories etc. all complete, for all
depths, as per direction of Engineer -in-
charge.

23.3.2

150 mm nominal size dia

Metre

572.3

2289

5.03

23.4

Supplying, assembling, lowering and
fixing in vertical position in bore well
unplasticized PVC medium well screen
(RMS) pipes with ribs, conforming to
I1S: 12818, including hire & labour
charges, fittings & accessories etc. all
complete, for all depths, as per
direction of Engineer-in-charge.

23.4.2

150 mm nominal size dia

35

Metre

529.35

18527

5.04

23.5

Supplying, filling, spreading & leveling
stone boulders of size range 5 cm to
20 cm, in recharge pit, in the required
thickness, for all leads & lifts, all
complete as per direction of Engineer-
in-charge.

Cum

921.9

1844

5.05

23.6

Supplying, filling, spreading & leveling
gravels of size range 5 mm to 10 mm,
in the recharge pit, over the existing
layer of boulders, in required
thickness, for all leads & lifts, all
complete as per direction of Engineer-
in-charge.

Cum

1038.05

3114

/-

5.06

23.7

Supplying, filling, spreading & leveling
coarse sand of size range 1.5 mm to 2
mm in recharge pit, in required
thickness over gravel layer, for all
leads & lifts, all complete as per
direction of Engineer -incharge.

Cum

1038.05

2076

5.07

23.8

Gravel packing in tubewell
construction in accordance with IS:
4097, including providing gravel fine/
medium/ coarse, in required grading &
sizes as per actual requirement, all
complete as per direction of Engineer-
in-charge.

Cum

1175.6

3527
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Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

5.08

23.13

Providing and fixing suitable size
threaded mild steel cap or spot welded
plate to the top of bore well housing/
casing pipe, removable as per
requirement, all complete for borewell
of:

23.13.2

150 mm nominal size dia

Each

182.95

182.95

5.09

19.15

Providing M.S. foot rests including
fixing in manholes with 20x20x10 cm
cement concrete blocks 1:3:6 (1
cement : 3 coarse sand : 6 graded
stone aggregate 20 mm nominal size)
as per standard design :

19.15.1

With 20x20 mm square bar

Each

267.95

804

/-

5.10

19.19

Providing and fixing in position pre-
cast R.C.C. manhole cover and frame
of required shape and approved quality

19.19.3

HD - 20

19.19.3.1

HD. -20- Circular shape 560mm
internal diameter

Each

1300.95

3903

5.11

13.4

12 mm cement plaster of mix :

13.4.2

1:6 (1 cement: 6 fine sand)

71

Sgm

168.25

11946

Total Rain water harvesting :

59334
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ABSTRACT OF COST

Name of work: Construction of Rain Water Harvesting -Type C for Navodaya Vidyalaya
Samiti at JNV Jaffarpur Kalan, Delhi

S. No. ITEM OF CIVIL WORK AMOUNT
1.00 Earth Work Rs. 31551|/-
2.00 Concrete Work Rs. 13434(/-
3.00 R.C.C. Work Rs. 44210(/-
4.00 Brick Work Rs. 85659|/-
5.00 Rain water harvesting Rs. 58997|/-
Total Rs. 233851|/-
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SCHEDULE OF QUANTITIES

Name of work: Construction of Rain Water Harvesting -Type C for Navodaya Vidyalaya Samiti at JNV
Jaffarpur Kalan, Delhi

R A
Ll DSR 2016 Description of Item Quantity Unit ate mount
No. Rs. Rs.
1.00 2.0 EARTH WORK

Earth work in excavation by mechanical
means (Hydraulic excavator) / manual
means over areas (exceeding 30cm in
depth. 1.5m in width as well as 10 sqm
1.01 26 on plan) including disposal of
excavated earth, lead up to 50m and lift
up to 1.5m, disposed earth to be
levelled and neatly dressed.

2.6.1 All kinds of soil 98.00 Cum 125.95 12343 /-

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
1.02 2.25 exceeding 20cm in depth, consolidating 17.00 Cum 125.75 2138
each deposited layer by ramming and
watering, lead up to 50 m and lift upto
1.5 m. /-

Carriage of lime, moorum, building
rubbish and debris including refractory/
insulation debris etc. by mechanical
transport for following leads or part
thereof including

loading, unloading and stacking all
complete as per the direction of the
Engineer-in-Charge. (The rates will be
applicable to net quantities after
deduction for voids of 20%).

1.03 1.1

1.1.1 Upto a lead of 5 Km. 82.00 Cum 119.33 9785 /-

Extra for lead beyond 5 Kms. and upto
10 Kms. (Per Km.) 82.00 Cum 8.68 3559

Extra for every additional lift of 1.5 m or
part thereof in excavation / banking

1.05 2.26 excavated or stacked materials.

1.04 2.26.1 All kinds of soil. 72.00 Cum 51.75 3726 /-

Total Earth Work : 31551

2.00 4.0 CONCRETE_WORK

Providing and laying in position cement
concrete of specified grade excluding
the cost of centering and shuttering -
All work upto plinth level.

2.01 4.1

1:4:8 (1 Cement : 4 coarse sand (zone-
4.1.8 1) : 8 graded stone aggregate 40 mm Cum 4478.15 13434
nominal size) 3 /-

Total Cement Concrete work : 13434

Page 1 of 4




Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

3.00

5.0

R.C.C. WORK

3.01

5.1

Providing and laying in position
specified grade of reinforced cement
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - All work up to plinth
level :

1:1.5:3 (1 cement : 1.5 coarse sand
(zone-lll): 3 graded stone aggregate 20
mm nominal size).

3.00

Cum

6215.35

18646

3.02

5.22

Steel reinforcement for R.C.C. work
including straightening, cutting,
bending, placing in position and binding
all complete up to plinth level.

5.22.6

Thermo-Mechanically Treated bars of
grade Fe-500D or more.

272

Kg

56.60

15395

3.03

5.9

Centering and shuttering including
strutting, propping etc. and removal of
form for :

593

Suspended floors, roofs, landings,
balconies and access platform.

12

Sgm

422.30

5068

595

Lintels, beams, plinth beams, girders,
bressumers and cantilevers.

Sgm

342.90

2400

5.9.2

Walls (any thickness) including
attached pilasters, butteresses, plinth
and string courses etc.

Sgm

378.60

379

5.9.16

Edges of slabs and breaks in floors and
walls

5.9.16.1

Under 20 cm wide

19

metre

122.20

2322

Total R.C.C. Work :

44210

4.00

6.0

BRICK_ WORK

4.01

6.1

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and plinth
in:

a) Cement mortar 1:6 (1 cement : 6
coarse sand)

17.00

Cum

4751.65

80778

4.02

MR

Providing and laying 300 mm thick
broken brick bat of 75-40 mm thick
nominal size including spreading, well
ramming, consolidating and grouting
with coarse and fine sand in the ratio of
2:1, including finishing smooth etc.
complete as per direction of Engineer-
in-Charge.

9.00

Sgm

542.30

4881

Total Brick Work :

85659
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Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

5.00

23.0

RAIN WATER HARVESTING

5.01

231

Boring/drilling bore well of required dia
for casing/ strainer pipe, by suitable
method prescribed in IS: 2800 (part 1),
including collecting samples from
different strata, preparing and
submitting strata chart/ bore log,
including hire & running charges of all
equipments, tools, plants &
machineries required for the job, all
complete as per direction of Engineer-
in-charge, upto 90 metre depth below
ground level

23.1.1

All types of soil

23.1.1.1

300mm dia

30

Metre

370.7

11121

5.02

23.3

Supplying, assembling, lowering and
fixing in vertical position in bore well,
unplasticized PVC medium well casing
(CM) pipe of required dia, conforming
to IS: 12818, including required hire
and labour charges, fittings &
accessories etc. all complete, for all
depths, as per direction of Engineer -in-
charge.

23.3.2

150 mm nominal size dia

Metre

572.3

2289

5.03

23.4

Supplying, assembling, lowering and
fixing in vertical position in bore well
unplasticized PVC medium well screen
(RMS) pipes with ribs, conforming to
I1S: 12818, including hire & labour
charges, fittings & accessories etc. all
complete, for all depths, as per
direction of Engineer-in-charge.

23.4.2

150 mm nominal size dia

35

Metre

529.35

18527

5.04

23.5

Supplying, filling, spreading & leveling
stone boulders of size range 5 cm to 20
cm, in recharge pit, in the required
thickness, for all leads & lifts, all
complete as per direction of Engineer-
in-charge.

Cum

921.9

1844

5.05

23.6

Supplying, filling, spreading & leveling
gravels of size range 5 mm to 10 mm,
in the recharge pit, over the existing
layer of boulders, in required thickness,
for all leads & lifts, all complete as per
direction of Engineer-in-charge.

Cum

1038.05

3114

5.06

23.7

Supplying, filling, spreading & leveling
coarse sand of size range 1.5 mm to 2
mm in recharge pit, in required
thickness over gravel layer, for all leads
& lifts, all complete as per direction of
Engineer -incharge.

Cum

1038.05

2076

5.07

23.8

Gravel packing in tubewell construction
in accordance with IS: 4097, including
providing gravel fine/ medium/ coarse,
in required grading & sizes as per
actual requirement, all complete as per
direction of Engineer-in-charge.

Cum

1175.6

3527
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Item

No.

DSR 2016

Description of Item

Quantity

Unit

Rate

Amount

Rs.

Rs.

5.08

23.13

Providing and fixing suitable size
threaded mild steel cap or spot welded
plate to the top of bore well housing/
casing pipe, removable as per
requirement, all complete for borewell
of:

23.13.2

150 mm nominal size dia

Each

182.95

183

5.09

19.15

Providing M.S. foot rests including
fixing in manholes with 20x20x10 cm
cement concrete blocks 1:3:6 (1
cement : 3 coarse sand : 6 graded
stone aggregate 20 mm nominal size)
as per standard design :

19.15.1

With 20x20 mm square bar

Each

267.95

804

/-

5.10

19.19

Providing and fixing in position pre-cast
R.C.C. manhole cover and frame of
required shape and approved quality

19.19.3

HHD - 20

19.19.3.1

HD. -20- Circular shape 560mm
internal diameter

Each

1300.95

3903

5.11

13.4

12 mm cement plaster of mix :

13.4.2

1:6 (1 cement: 6 fine sand)

69

Sgm

168.25

11609

Total Rain water harvesting :

58997
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LIST OF ACCEPTABLE MAKES FOR ELECTRICAL [TEMS

For NV§
5. No.|ltems Conforming IS Code
L |FRLS PNC insulated co fuc ke
SRCRE IR | 1 6941990 e [TaveRs/RR Rabels/REI/Pulyab/Sayto
602271 to S (1975
2 !WWZ;Shrltunuuuiﬂuwlhlnhuhvﬂ| ISUa47 [Part 1] [Setas ARG U0l —
TSRO/ THC ey
3 [Manu type switch / socket : 1 :.:' g . — L
4 Fhruuﬂmhunnhuedshfutcuwur o eells /i afal /Ancliop
5 MR istribivtion Lig iril . ”I.‘h‘m‘r'-ﬂmwaf H.':IIIL““
& [MCH /MR ‘ I:E £6:75:1783 “""""L"“"-'I Legranil) [;:""-'!\," 1 He'l.:r' Slemena
T |Hrass compression gland/ Thimble L —SVeS) Legcuitl) b A/ LR
H O lGI Wire/ Gl stnp = — Duwells/ Comet/ Actiun
o |ﬂlh-urru1urnllf;r131nrlhuard ot diprped galvanized wire
C Tricolite / Advance Panel & Switchgear P
IS 503919683 Lt/ Neptunes ASiLS Hisha
[All Duly CPRIapproved workshop)
10 |G L Pipe [duly 151 marked) 151239 (Partl]  |lindal Hisar/ ITC/ TATASTELL
11 |Hend, elebow, socket union, clamp Duly 151 Marked
12 |Indscating LED Lamp IS 16102 (Purt 1 & 1) ':J.!l'u:l!l'l:-‘:.n mets ! AHRL S hueador Risfia
13 [Vanous wattages Energy ellicifent LED | 1S 10922 (it 1) 1|-hfpm T
luminaries. IMHLS LEC SUH 1
[ 19749)
14 LT armoured power cables- Aluminium 1S 694 1990/1EC Finolexf Havells/ Universal/ Polycab
conductor
60227-1 105 (1979)
15 |lmverter system 1§ 13314 Sukam/ Microtek/ Lumninous
16 [Heavy duty cealing fan/ exhaust fan 1§ 474 14979 AMmenard/ Crompten/ Havells/ Usha
L7 |Pressure type lire extingmshers IS 15683 2006  |Lllepguard/ Omex/ Ceasefire
1B |Submersible pump set ISHO34-19HY  |KSH/ Kirloskar/ Groundius
19 Ellrl'zlg;:-r canductor flat submersible 1§ 694 1990/1EC E::;I:TILL‘:;" Havells f Universal / Polycab /
BU22IT-1to5 [1U7Y)
20 |DOL starter 5 H544 [Ifart 1] Hawells § LET f Rishatan 7 Kl
1977
21 [Ammeterf Volmeter IS Y240 [ Part ) LN Mestiebd bep N - )
2003/ LEC 600312
[19H4]
22 |Uverload relay/ Power contactor LET/BCH/GE fHlavell's / 1HPL
23 [Single phase Prevenier Minilec /L& T/ HPL
(24 [Lead Acd SMF battery IS 14257 Exide/ SF/ AMRA RAJA
25 [Muotory Fumps | uha - 19H0 Kirloskar/ Havells/ Crumpon Green/KSH
26 |25 KVA DG Set (Air cooled/ water Engine- 15 10001 |Kirloskar / Cummns/Eicher
couled) Allernator- 15 13364
[part-1]
27 [|Flugrescent luminaries 1§ 10322 (Part 1) : |Crompton/ Havells/ Philips
1982/ |EC 598-1

[1979)




LIST OF APPROVED MAKE OF MATERIALS

Conforming 15 Code  |Manutacturers/ Agenciesf Orand make

1ailets

% No Material fArticle
1 [Cement {(OPC 43 grade/PPC) I5R112 1989 A.C C, Jaypee Cement, Ultratech, She
15 1489 (Part - 1) Cemen!, Gujrat Ambuja Cement and
1991 cement Corporatan of india
2 |5teel Reinforcement 15 1786.2008 Therma mechanically treated bars Fe-500
Grad= conlorming 1o 15 1786 2008 from
aparowed frasds e SAIL TISCO WM |
3 |Srructural Steel I 2062:2011 SAIL TISCO AL
Aviilgtriity OF sec iy with riividty
grOaarer A rctuny Shatl e Prerei ate
approwval of Engineer in tharge
4 |Corrugated G Sheets 15277.2003 TATA. Essar, SALL JSW, BHUSAN
5 |Co'our coated profile sheet - TATA
6 |Float Glass Profile sheet TATA (transparent) |15 13900 2000 TATA, Modiguard, Saint Gobain
7 |Aluminium estruded sections 157131983 & lindal, Hingalco
15 1285 2002
E |Aluminium plain sheets 573119831 & lindal, Hindalco
15 1285 2002
8  |Prearminated Particle poard 15128231990 Eco board, Archid, Century, Action Tess,
Grade- | Type-1l AAUTAN Roard
10 |[Block Board 1% 1659 2004 Century, Greenply, Archid, Kitply
11 [Flush door shutter I 2202 |Part 1) - 1999 |Gree~oly, Century. Arghud, Kitply
12 |Commercial Ply IS 303 1985 Century, Greenaly, Archig, K 1aly I
13 |Aurinium door B wingow [ittings Ml gnt 15 Code Iyot:, Argert Everest I
14 |PVE ngd fuam sheet . Haphmri o0 Puuowiien '
15 |Hvoraulic Floor Soring 56115 19492 ;mtu:,_h dh=, Hargwin - |
16 |Door Closure [Hiteen Banams surswis Guntes
Laor s&)
17 |Pre-cast lerrazzo tiles 151237 1980 NIC, A-1,GTC
18 |PVC ppe & PVC fittings 15 43R5 2000 & Suareme, Firciex, Prince
1514233 14499
19 |CPVE Pipe {White Colour) & fittings 1S 16088 2012, Supreme, Astral
1515774 2007
20 |Ceramic glazec wall tles 1513712:15583 HA Johnson, Kazaria, Qrient, Samany,
NITCD
11 |VITRIFIED TILES 15: 19622 2006 KAJAHIA, RAK, H R, JOHNSON
(MARBONITE), NITCO
22 |BITUMEN VG-30, VG-10 etc. I5:71 2013 As per particular specification ef 10CL,
BPCL, HPCL
23 |[ADMIXTURES IS: 9103-1999 FOSROC SIKKA CICO Techno'opies g |
Pidilite S |
24 |Miid Steel Tubes 15123191990 As per |5 Code —t
25 |Paints 15 101 1986 Loy HEHGE S ASIAN PAINTS im0
& 0] i :
J& |STEEL/Wood PRIMER PAINTS 15-12177:1994 1] Dulex, NEROLAC, BERGER, ASIAN
27 [CC INTERLOCKING Paver Blocks 15 15658 2006 As per 15 Code
24 |Bitumen B5/25 |5 702:1988 HPCI, 10CL
29 [STEEL/Wood PRIMER PAINTS 15:14177:1994 ICI DULUX, NEROLAC, BERGER, ASIAN
30 [WATERPROOFING COMPOUND 152645 2003 FOSROC, OR TIXIT, BASF
11 |G} PIPES 151219 TATA, INDAL [HISAR)
32 |G | FIIMINGS - UNIK
11 |PVC WATER STORAGE TANKS 15 12701:1996 SINTEX
M OPTMT Accesseries 159763 Prayag, PRAKASH, SURYA
15 |S:ainiess Steel Sink 15: 13963:1994 Hindware, NIRALI
36 [SANITARYWARE/ CHINAWARE As per IS Code CERA, Parryware, HINDWARE
37 |C.P.FITTING ACCESSERIES For bathroom f IS:7784 1993 GEM, PARKD , SIEKD, TS5, JAQUAR,

PLUMBER, LEK METRO, VARDHMAN
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